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SECTION 00002 
PROJECT DIRECTORY 

 
 

PROJECT:   CONTRACT No. 2012-090 

      McNeilus Steel_ Fond du Lac 

      Railroad Track Construction 

 

PROJECT LOCATION:  McNeilus Steel 

      Fond du Lac, Wisconsin 

 

PROJECT SPONSOR:     City of Fond du Lac 

      160 South Macy Street 

      Fond du Lac, Wisconsin 54935 

 

 

OWNER:   McNeilus Steel 

      123 East Larsen Drive 

      Fond du Lac, Wisconsin 54937 

      Phone:  (866) 223-1277 

      Attn:  Mr. Greg Head 

 

ENGINEER:   Via Rail Logistics, LLC 

      S50 W34326 Ridgeway Drive 

      Dousman, Wisconsin 53118 

      Phone:  (414) 405-7682 

      Fax:  (925) 403-5334 

      Attn:  Mr. Ben Guido 
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SECTION 00020 
INVITATION TO BID 

 
PART 1:  GENERAL 

1.01 PROJECT NAME 

A. Contract No. 2012-090   

 Railroad Track Construction 

 McNeilus Steel, Fond du Lac, Wisconsin 

 

1.02 BID DIRECTIONS 

 

A. Sealed proposals for the railroad track to serve McNeilus Steel will be received by 

McNeilus Steel, at the City of Fond du Lac Administrative Offices, 160 South 

Macy Street, Fond Du Lac, Wisconsin 54935 until 2:00 p.m., CST, April 30, 

2013.  Faxed proposals will not be accepted.  A public bid opening will be held at 

that time.  Proposals received after the above specified time for opening will be 

returned unopened to the sender. 

 

B. The plans, specifications, and contract documents may be examined and obtained 

after 8:00 a.m., CST, Friday, April 5, 2013 from Via Rail Logistics, LLC. 437 

Manitowoc Street, Reedsville, Wisconsin 54230.  A fee of $100 by check or 

money order is required for each set of documents.  If plans are to be sent by mail, 

include a $50.00 non-refundable fee for overnight postal service costs.  

 

C. Prevailing Wage Rates determined by Department of Workforce Development 

(DWD) shall be used for this contract. 

 

D. McNeilus Steel reserves the right to reject any or all Bids and to waive 

irregularities therein, and all bidders agree that such rejection shall be without 

liability on the part of the Owner or their Engineer for any penalty brought by any 

bidder because of such rejections, nor shall the bidders seek recourse of any kind 

against the Owner or their Engineer because of such rejections; and the filing of 

any bid in response to this invitation shall constitute an agreement of the bidder to 

these conditions 

 

E. Proposals shall be on a unit price basis. 

 

F. Each proposal shall be submitted on the prescribed forms and each bidder shall 

submit with his/her bid a Bid Bond, Certified Check or Bank Cashier’s Check, or 

bank Draft for not less than five percent of the Bid, payable to the Owner as a 

guarantee that if the Bid is accepted, the bidder will execute and file the proposed 

Contract and Contract Performance and Payment Bonds and Insurance 

Certificates within 15 days after the award of the contract. 
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G. No bid will be opened unless the “Bidder’s Proof of Responsibility” for 2013 is 

filed at least five days before the scheduled time for opening of bids.  Reference is 

made to Section 66.0901(2) and (3) Wisconsin Statutes, latest edition.  The 

Director of Public Works decision as to qualifications shall be final. 

  

1.03 BASE BID 

 

A. Major qualities of work as follows (Note:  This list is not all-inclusive, and all 

quantities are approximate): 

 

NO. ITEM QUANTITY 
   

1. Mobilization/Demobilization Lump Sum 

2. New No.10-115# Industry Turnout Construction 2 Each 

3. New No.10-115# CN Mainline Turnout Installation 1 Each 

4. 115# New or No. 1 Relay Track Construction 3617 Track Feet 

5. 115# New or No. 1 Relay Track Construction 

(located in concrete areas) 

631 Track Feet 

6. 115# New or No. 1 Relay Track Construction 

(located in crushed aggregate areas) 

560 Track Feet 

7. Double Switch Point Derail Construction 1 Each 

8. Earthen Bumper Construction 3 Each 

 

 

1.04 ANTICIPATED SCHEDULE 

 

 A. Anticipated Schedule 

 

   April 16, 2013   Mandatory Pre-Bid Meeting/Site Inspection 

   April 30, 2013   Bids Due/Bid Opening 

   May 7, 2013   Notice of Award 

   May 21, 2013   Notice to Proceed/Preconstruction Meeting 

   July 9, 2013   Substantial Completion 

   July 16, 2013   Final Completion 

 

 

 

 

 

 

 

 

    

 

***END OF SECTION*** 
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SECTION 00100 
INSTRUCTION TO BIDDERS 

 
 
PART I:  GENERAL 
 
1.01 TABLE OF CONTENTS 

 

 Section         Page 

 

 1.02 DEFINED TERMS       00100-1 

 1.03 COPIES OF BIDDING DOCUMENTS    00100-2 

 1.04 QUALIFICATIONS OF BIDDERS     00100-2 

 1.05 EXAMINATION OF CONTRACT DOCUMENTS AND SITE 00100-2 

 1.06 AVAILABILITY OF LANDS FOR WORK, ECT.   00100-4 

 1.07 INTERPRETATIONS AND ADDENDA    00100-4 

 1.08 BID SECURITY       00100-4 

 1.09 CONTRACT TIMES       00100-5 

 1.10 LIQUIDATED DAMAGES      00100-5 

 1.11 SUBSTITUTE OR “OR-EQUAL” ITEMS    00100-5 

 1.12 SUBCONTRACTORS, SUPPLIERS, AND OTHERS  00100-5 

 1.13 BID FROM        00100-5 

 1.14 SUBMISSION OF BIDS      00100-6 

 1.15 MODIFICATION AND WITHDRAWAL OF BIDS  00100-6 

 1.16 OPENING OF BIDS       00100-7 

 1.17 BIDS TO REMAIN SUBJECT TO ACCEPTANCE   00100-7 

 1.18 AWARD OF CONTRACT      00100-7 

 1.19 CONTRACT OF SECURITY     00100-8 

 1.20 SIGNING OF AGREEMENT     00100-8 

 1.21 PRE-BID CONFERENCE      00100-8 

 1.22 SALES AND USE TAX      00100-8 

 1.23 RETAINAGE        00100-8 

1.24 SOVEREIGN IMMUNITY      00100-8 

 

1.02 DEFINED TERMS 

 

A. Terms used in these Instructions to Bidders, which are defined in the Standard 

General Conditions of the Construction Contract (2007 Ed.), have the meanings 

assigned to them in the General Conditions.  The term “Bidder” means one who 

submits a Bid to a Bidder.  The term “Successful Bidder” means the lowest 

responsible bidder to whom Owner (on the basis of Owner’s evaluation as 

hereinafter provided) makes and award.  The term “bidding Documents” includes 

the Invitation to Bid, Instructions to Bidders, the Bid Form, Supplementary bid 

forms, and the proposed Contract Documents (including all addenda issued prior 

to receipt of bids). 
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1.03 COPIES OF BIDDING DOCUMENTS 

 

A. The plans, specifications, and contract documents may be examined and obtained 

from Via Rail Logistics, LLC. 437 Manitowoc Street, Reedsville, Wisconsin 

54230.  A fee of $100.00 by check or money order will be required for each 

individual set of plans and specifications. If plans are to be sent by mail, include a 

$50.00 non-refundable fee for overnight postal service costs. 

 

B. Complete sets of bidding Documents must be used in preparing bids; neither 

Owner nor Engineer assumes any responsibility for errors or misinterpretation, 

which may develop from the use of incomplete sets of Bidding Documents.               

 

C. Owner and Engineer, in making copies of Bidding Documents available on the 

above terms do so only for the purpose of obtaining bids on the work and do not 

confer a license or grant for any other use. 

 

1.04 QUALIFICATIONS OF BIDDERS 

 

A. Each Bidder shall submit with the Bid Form the information identified on the Bid 

Form. 

 

B. Each track construction contractor must be approved by the Operating Railroad. 

 

1.05 EXAMINATION OF CONTRACT DOCUMENTS AND SITE 

  

A. It is the responsibility of each Bidder before submitting a Bid, to (a) examine the 

Contract Documents thoroughly, (b) visit the site to become familiar with local 

conditions that may affect cost, progress, performance, or furnishing of the Work, 

(c) consider federal, state, and local laws and regulations that may affect cost, 

progress, performance, or furnishing of the Work, (d) study and carefully 

correlate Bidder’s observations with the Contract Documents, and (e) notify 

Engineer of all conflicts, errors, or discrepancies of the Contract Documents. 

 

B. Reference is made to the Supplementary Conditions for identification of: 

  

1. Those drawings of physical conditions in or relating to existing surface and 

subsurface conditions (except Underground Facilities) which are at or 

contiguous to the site which have been utilized be Engineer in preparation of 

the Contract Documents.  Bidder may rely upon the accuracy of the technical 

data contained in such drawings, but not upon the completeness thereof, for 

the purposes of bidding or construction. 

  

C. Information and data reflected in the Contract Documents with respect to 

underground facilities at or contiguous to the site are based upon information and 

data furnished to Owner and Engineer by owners of such underground facilities or 
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others, and Owner does not assume responsibility for the accuracy or 

completeness thereof, unless it is expressly provided otherwise in the 

Supplementary Conditions. 

 

D. Provisions concerning responsibilities for the adequacy of data furnished to 

prospective Bidders on subsurface conditions, underground facilities and other 

physical conditions, and possible changes in the Contract Documents due to 

differing conditions appear in Paragraphs 4.02, 4.03 and 4.04 of the General 

Conditions.  (Section 00700 Specification) 

 

E. Before submitting a Bid, each bidder will, at Bidder’s own expense, make or 

obtain any additional examinations, investigations, explorations, tests and studies, 

and obtain any additional information and data which pertain to the physical 

conditions (surface, subsurface, and Underground Facilities) at or contiguous to 

the site or otherwise, which may affect cost, progress, performance, or furnishing 

of the Work and which Bidder deems necessary to determine its Bid for 

performing and furnishing the Work in accordance with the time, price, and other 

terms and conditions of the Contract Documents. 

 

F. On request in advance, Owner will provide each Bidder access to the site to 

conduct such explorations and tests, as each Bidder deems necessary for 

submission of a Bid.  Bidder shall fill all holes, clean up, and restore the site to its 

former condition upon completion of such exploration. 

 

G. Reference is made to the Division 1 Sections for the identification of the general 

nature of work that is to be performed at the site by Owner or others (such as 

utilities and other prime contractors) that relates to the Work for which a Bid is to 

be submitted.  On request, Owner will provide to each bidder for examination 

access to or copies of Contract Documents (other than portions thereof related to 

price) for such work. 

 

H. The submission of a Bid will constitute an incontrovertible representation of 

Bidder, that Bidder has complied with every requirement of this Section 1.05 that 

without exception the Bid is premised upon performing and furnishing the Work 

required by the Contract Documents and applying the specific means, methods, 

techniques, sequences, or procedures of construction (if any) that may be shown 

or indicated or expressly required by the Contract Documents, that Bidder has 

given Engineer written notice of all conflicts, errors, ambiguities, and 

discrepancies that the bidder has discovered in the Contract Documents and the 

written resolutions thereof by Engineer is acceptable to Bidder, and that the 

Contract Documents are generally sufficient to indicate and convey understanding 

of all terms and conditions for performing and furnishing the Work. 
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1.06 AVAILABILITY OF LANDS FOR WORK, ECT. 

 

A. The lands upon which the Work is to be performed, right-of-ways and easements 

for access thereto, and other lands designated for use by Contractor in performing 

the Work are identified in the Contract Documents.  All additional lands and 

access thereto required for temporary construction facilities or storage of 

materials and equipment are to be provided by Contractor.  Easements for 

permanent structures are to be obtained and paid for by Owners unless otherwise 

provided in the Contract Documents. 

 

1.07 INTERPRETATIONS AND ADDENDA 

  

A. All questions about the meaning of intent of the Contract Documents are to be 

directed to Engineer.  Interpretations or clarifications considered necessary by 

Engineer in response to such questions will be issued by Addenda, and mailed or 

delivered to all parties recorded by Engineer as having received the Bidding 

Documents.  Questions received less than three days prior to the date of opening 

Bids may not be answered.  Only questions answered by formal written Addenda 

will be binding.  Oral and other interpretations or clarifications will be without 

legal effect. 

  

B. Addenda may also be issued to modify the Bidding Documents as deemed 

advisable by Owner, Engineer, or WisDOT. 

 

1.08 BID SECURITY 

 

A. Each Bid must be accompanied by Bid security made payable to Owner in an 

amount of five percent of Bidder’s maximum Bid price and in the form of a 

certified or bank check or a Bid Bond (Form 00410) issued by a surety meeting 

the requirements of the General Conditions. 

 

B. The Bid security of the Successful Bidder will be retained until such Bidder has 

executed the Agreement, furnished the required contract security and met the 

other conditions of the Notice of Award, where upon the Bid security will be 

returned.  If the Successful Bidder fails to execute and deliver the Agreement and 

furnish the required contract security within 15 days after the Notice of Award, 

Owner may annul the Notice of Award and Bid security of that Bidder will be 

forfeited.  The Bid security of the other Bidders who Owner believes to have a 

reasonable chance of receiving the award may be retained by Owner until the 

earlier of the seventh day after the Effective Date of the Agreement, or the 30
th

 

day after the Bid opening, where upon the Bid security furnished by such Bidders 

will be returned.  Bid security with Bids which are not competitive will be 

returned within seven days of the Bid opening. 
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1.09 CONTRACT TIMES 

 

A. The number of days within which, or the dates by which, the Work is to be 

substantially completed and also completed and ready for final payment (the term 

“Contract Times” is defined in the General Conditions) are set forth in the 

Agreement. 

 

1.10 LIQUIDATED DAMAGES 

  

 A. Provisions for liquidated damages, if any, are set forth in the Agreement. 

 

1.11 SUBSTITUTE OR “OR-EQUAL” ITEMS 

 

A. The materials and equipment described in the Bidding Documents establish a 

standard of required type, function, and quality to be met by any proposed 

substitute or “or-equal” unless written request for approval has been submitted by 

the Bidder and has been received by Engineer at least 15 days prior to the date for 

receipt of Bids.  Each such request shall include the name of the material or 

equipment for which it is to be substituted and a complete description of the 

proposed item including drawings, cuts, performance and test data, and any other 

materials, equipment or Work that incorporation of the proposed item would 

require shall be included.  The burden of proof of the merit of the proposed item 

is upon Bidder.  Engineer and WisDOT’s decision of approval or disapproval of a 

proposed item will be final.  If Engineer approves any proposed item, such 

approval will be set forth in an Addendum issued to all prospective Bidders.  

Bidders shall not rely upon approvals made in any other manner. 

 

1.12 SUBCONTRACTORS, SUPPLIERS, AND OTHERS 

 

A. A list of Subcontractors, Suppliers, and other persons and organizations 

(including those who are to furnish the principal items of material and equipment) 

shall be submitted as identified on the Bid Form. 

 

1.13 BID FORM 

  

A. The Bid Form is included with the Bidding Documents.  The Bid is to be 

submitted on the unbound copy of the Bid Form.  Additional copies may be 

obtained from the issuing office. 

 

B. All blanks on the Bid Form must be completed legibly in ink or by printer.  The 

Bid price of each item on the form must be stated in words and numerals.  In case 

of a conflict, words will take precedent. 

 

C. Bids by corporations must be executed in the corporate name by the president or a 

vice president (or other corporate officer accompanied by evidence of authority to 

sign) and the corporate seal must be affixed and attested by the secretary or 
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assistant secretary.  The corporate address and state of incorporation must be 

shown below signature. 

 

D. Bids by partnerships must be executed in the partnership name and signed by a 

partner, whose title must appear under the signature, and the official address of 

the partnership must be shown below the signature. 

 

E. All names must be typed or printed below the signature. 

 

F. The Bid shall contain an acknowledgement of receipt of all Addenda (the 

numbers of which must be typed in on the Bid Form.) 

 

G. The address and telephone number for communications regarding the Bid must be 

shown. 

 

1.14 SUBMISSION OF BIDS 

 

A. Bids shall be submitted at the time and place indicated in the Invitation to Bid and 

shall be enclosed in an opaque sealed envelope, marked with the Project title and 

the designated portion of the Project for which the Bid is submitted and name and 

address of the Bidder and accompanied by other required documents.  If the Bid is 

sent through the mail or other delivery system the sealed envelope shall be 

enclosed in a separate envelope with the notation “BID ENCLOSED” on the face 

of it. 

 

B. Prospective Bidders are furnished one copy of the Bidding Documents with two 

separate unbound copies of the Bid Form and Supplementary Bid Forms.  The 

Bidding Documents may be retained by the Bidder.  The unbound copies of the 

Bid Form are to be completed and submitted along with the other supplements 

identified in the Bid Form. 

 

C. Acknowledgement of any written changes or Addenda or corrections received 

during the bidding shall be noted on the Bid Form. 

 

1.15 MODIFICATIONS AND WITHDRAWAL OF BIDS 

  

A. Bids may be modified or withdrawn by an appropriate document duly executed (in 

the manner that a Bid must be executed) and delivered to the place where Bids are to 

be submitted at any time prior to the opening of the Bids. 

B. If, within 24 hours after Bids are opened, any Bidder files a duly signed, written 

notice with Owner and promptly thereafter demonstrates to the reasonable 

satisfaction of Owner that there was a material and substantial mistake in the 

preparation of its Bid, that Bidder may withdraw its Bid and the Bid security will 

be returned.  Thereafter, that Bidder will be disqualified from further bidding on 

the Work to be provided under the Contract Documents. 
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1.16 OPENING OF BIDS 

 

A. Bids will be opened publicly and read aloud.  Only the dollar amount of “Total 

Items 1 through 8 inclusive”, as shown on the Bid Form, will be read aloud and 

considered for lowest bid consideration.  An abstract of the amounts of the base 

Bid and major alternates (if any) may be made available to Bidders within seven 

days after the date of the Bid opening. 

 

1.17 BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

 

A. All Bids will remain subject to acceptance for 45 days after the day of the Bid 

opening, but Owner may, in its sole discretion release any Bid prior to that date. 

 

1.18 AWARD OF CONTRACT 

A. Owner reserves the right to reject any and all Bids, to waive any and all informalities.  

Without limiting all generality of the foregoing, any Bid which is incomplete, or 

obscure or irregular, may be rejected; any Bid having erasures or corrections on the 

price sheet may be rejected; any Bid that omits a price on any one or more items in 

the price sheet will be rejected; and any proposals in which the unit prices are 

omitted, or in which unit prices are obviously unbalanced, may be rejected.  Also, 

Owner reserves the right to contract with the lowest responsible bidder.   

Discrepancies in the multiplication of units Work and unit prices will be resolved in 

favor of the unit prices.  Discrepancies between the indicated sum of any column of 

figures and the correct sum thereof will be resolved in favor of the correct sum.  

Discrepancies between words and figures will be resolved in favor of the words. 

 

B. In evaluating Bids, Owner will consider the qualifications of the Bidders, whether 

or not the Bids comply with the prescribed requirements, and such alternates, unit 

prices, and other data, as may be requested in the Bid Form or prior to the Notice 

of Award. 

 

D. Owner may conduct such investigations as Owner deems necessary to assist in the 

evaluation of any Bid and to establish the responsibility, qualifications, and 

financial ability of Bidders, proposed Subcontractors, Suppliers, and other persons 

and organizations to perform and furnish the Work in accordance with Contract 

Documents to Owner’s satisfaction within the prescribed time.  The Owner 

reserves the right to request of the successful low Bidder or Bidders an 

opportunity to meet after opening of Bids, but prior to award of Contract, to 

discuss the procedures and approach to be utilized in completion of the Contract 

Work.  The intent of this meeting would be to determine whether the Contractor 

has full knowledge of the project requirements, and to determine whether the 

Contractor’s proposed plan of construction is in agreement with the needs and 

goals of the Owner. 
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E. If the Contract is to be awarded, it will be awarded to the lowest responsible 

Bidder.  The Contract price will be based solely on the prices listed on the Bid 

Form.  The successful Bid shall remain in full force throughout the duration of the 

project. 

 

1.19 CONTRACT SECURITY 

  

A. There is contract security (i.e., payment, performance, and bid bonds) required for 

this work. 

1.20 SIGNING OF AGREEMENT 

  

A. When the Owner gives Notice of Award to the Successful Bidder, it will be 

accompanied by the required number of unsigned counterparts of the Agreement 

with all other written Contract Documents attached.  Within 15 days thereafter, 

Contractor shall sign and deliver the required number of counterparts of the 

Agreement and attached documents to Owner with the required data.  Within 10 

days thereafter, Owner shall deliver one fully signed counterpart to Contractor.  

Each counterpart is to be accompanied by a complete set of Drawings with 

appropriate identification. 

 

1.21 PRE-BID CONFERENCE 

  

A. A mandatory pre-bid conference will be scheduled for April 16, 2013 at 1:30 p.m. 

held at McNeilus Steel Fond du Lac.  Contractors will then be given an 

opportunity to discuss the construction documents and project site. 

 

1.22 SALES AND USE TAX 

  

A. Bidder shall pay and include in lump-sum and unit-price bids all sales, consumer, 

use, and other similar taxes required to be paid in accordance with the laws and 

regulations of the place of the Project which are applicable during the 

performance of the Work. 

 

1.23 RETAINAGE 

  

A. Provisions concerning retainage and Contractors’ rights to deposit securities in lieu of 

retainage are set forth in the Agreement. 

1.24 SOVEREIGN IMMUNITY 

  

A. Nothing in this Agreement shall be deemed as a waiver of the State of Wisconsin’s 

sovereign immunity consistent with Wisconsin State Law. 

***END OF SECTION***
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SECTION 00300 
BID FORM 

 
 

PROJECT:    Contract No. 2012-090 

McNeilus Steel 

Railroad Track Construction 

 

THIS BID IS SUBMITTED TO: McNeilus Steel 

c/o City of Fond du Lac 

Administrative Offices 

160 South Macy Street 

Fond du Lac, Wisconsin 54935 

 

1. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter an 

agreement with OWNER in the form included in the Contract Documents to perform and 

furnish all Work as specified or indicated in the Contract Documents for the Contract 

Price and within the Contract Time indicated in this Bid and in accordance with the other 

terms and conditions of the Contract Documents. 

 

2. In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, 

that: 

 

A. BIDDER has examined copies of all the Bidding Documents and of the following 

Addenda (receipt of all which is hereby acknowledged): 

 

Date     Addenda Number   Signature 

 

              

 

              

 

              

 

B. The undersigned Bidder offers to do all of the items of Work in the following 

schedule for the respective unit prices stated.  The Bidder has based the bid for the 

unit prices on Bidder’s own understanding of quantities which will be necessary 

to complete the work as described by the Contract Documents. 

 

C. The undersigned Bidder offers to do all of the items of Work in the following 

schedule for the respective unit prices stated and understanding that the quantities 

of Work as shown on the Drawings are determined herein by the Engineer for the 

unit price items, and offers to do the Work at the prices stated in the following 

schedule. 
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3. BIDDER agrees that the work will be substantially complete on or before July 9, 2013 

and completed and ready for final payment in accordance with paragraph 14.07 of the 

General Conditions on or before July 16, 2013.  Bidding must comply with sequence of 

Work as listed in Section 01010 – Summary of Work 

 

4. The following documents are attached to and made a condition of this Bid: 

 

 (a) Section 00410 – Bid Bond 

 (b) Section 00420 – Bid Information Questionnaire 

 (c) Section 00421 – Disclosure of Ownership 

 (d) Section 00430 – Bidder’s Qualification Statement 

 (e) Section 00440 – Subcontractor List 

 

5. Communications concerning this Bid Shall be addressed to: 

 

SUBMITTED on____________________________________, 20_____ . 

 

 

______________________________________________________________________________ 

     (Contractor Name) 

 

______________________________________________________________________________ 

(Signature of Authorized Representative) 

 

______________________________________________________________________________ 

(Title) 

 

_______________________________________  ______________________________ 

  (Business Address)     (Telephone Number) 

 

6. BIDDER will complete the Work for the following prices 
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BASE BID 
ITEM APPROX. 

UNITS 

TOTAL 

Railroad Track Construction (2013)   

1.     Mobilization/Demobilization 

Written:  ______________________________/lump sum 

Numerical: ____________________________/lump sum 

 

 

LS 

 

 

$________________ 

2.     New No. 10-115# Industry Turnout Construction 

Written:  _________________________________/each 

Numerical: _______________________________/each 

 

 

          2 EA 

 

 

$________________ 

3.     New No. 10-115# CN Mainline Turnout Installation  

Written:  _________________________________/each 

Numerical: _______________________________/each 

 

 

1 EA 

 

 

$________________ 

4.     New or No.1 Relay 115# Track Construction 

Written:  _____________________________/track feet 

Numerical: ___________________________/track feet 

 

 

3617 TF 

 

 

$________________ 

 

***END OF SECTION*** 

5.   New or No.1 Relay 115# Track Construction  

(located in concrete area) 

Written: _____________________________/track feet 

Numerical:___________________________/track feet 

 

 

631 TF 

 

 

$____________ 

6.     New or No.1 Relay 115# Track Construction  

(located in crushed aggregate area) 

Written: _____________________________/track feet 

Numerical:___________________________/track feet 

 

 

560 TF 

 

 

$____________ 

7.    Double Switch Point Derail Construction 

Written:_____________________________/each 

Numerical: __________________________/each 

 

 

1 EA 

 

 

$____________ 

8.     Earthen Bumper Construction 

Written: ___________________________/each 

Numerical:_________________________/each 

 

 

3 EA 

 

 

$____________ 

SUBTOTAL ITEMS 1 THROUGH 8 INCLUSIVE 

Written:______________________________________ 

Numerical: ___________________________________  

  



 
 

00410-1 
 

SECTION 00410 
BID BOND 

EJCDC NO. 1910-20C (1990 Edition) 
 

BIDDER (Name and Address): 

______________________________________________________________________________

______________________________________________________________________________ 

 

SURETY (Name and Address of Principal Place of Business): 

______________________________________________________________________________

______________________________________________________________________________ 

 

OWNER (Name and Address): 

______________________________________________________________________
______________________________________________________________________
______________________________________________________________________ 
 
BID  

 BID DUE DATE: ______________________________ 

 PROJECT (Brief Description Including Location): 

 ________________________________________________________________________ 

 ________________________________________________________________________ 

 ________________________________________________________________________ 

 

BOND 

 BOND NUMBER:____________________________________ 

 DATE: (Not later than Bid Due Date):_____________________ 

 PENAL SUM:________________________________________ 

 

IN WITNESS WHEREOF, Surety and Bidder, intending to be legally bound hereby, subject to 

the terms printed on the reverse side hereof, do each cause this Bid Bond to be duly executed on 

its behalf by its authorized officer, agent, or representative. 

 

BIDDER      SURETY 

 

_______________________________(Seal)  ______________________________(Seal) 

Bidder’s Name and Corporate Seal   Surety’s name and Corporate Seal 

 

By:____________________________  By:___________________________ 

 Signature and Title     Signature and Title 

        (Attach Power of Attorney) 

Attest: _________________________  Attest: ________________________ 

 Signature and Title     Signature and Title 

______________________________________________________________________________ 
Note: (1) Above address are to be used for giving required notice. 

 (2) Any singular reference to Bidder, Surety, Owner, or other party shall be considered plural where 

  applicable. 
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1. Bidder and Surety, jointly and severally, bind themselves, their Heirs, executors, 

administrators, successors, and assigns to pay to Owner upon default of Bidder the penal 

sum set forth on the face of this Bond. 

 

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time 

required by the Bidding Documents the executed Agreement required by the Bidding 

Documents and any performance and payment bonds required by the Bidding Documents 

and Contract Documents. 

 

3. This obligation shall be null and void if: 

  

3.1 Owner accepts Bidder’s bid and Bidder delivers within the time required by the 

Bidding Documents (or any extension thereof agreed to in writing by Owner) the 

executed Agreement required by the Bidding Documents and any performance 

and payment bonds required by the Bidding Documents and Contract Documents, 

or 

 

3.2 All bids are rejected by Owner, or 

 

3.3 Owner fails to issue notice of award to Bidder within the time specified in the 

Bidding Documents (or any extension thereof agreed to in writing by Bidder and, 

if applicable, consented to by Surety when required by paragraph 5 hereof). 

 

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 

calendar days after receipt by Bidder and Surety of written notice of default of the 

Owner, which notice will be given with reasonable promptness, identifying this Bond and 

the Project and including a statement of the amount due. 

 

5. Surety waives notice of and any and all defenses based on or arising out of any time 

extension to issue notice of award agreed to in writing by Owner and Bidder, provided 

that the time for issuing notice of award including extensions shall not in the aggregate 

exceed 120 days from Bid Due Date without Surety’s written consent. 

 

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the 

notice of default required in paragraph 4 above is received by Bidder and Surety, and in 

no case later than one year after Bid Due Date. 

 

7. Any suit or action under this Bond shall be commenced only in a court of competent 

jurisdiction located in the state in which the Project is located. 

 

 

 

 

 

 

***END OF SECTION*** 
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SECTION 00420 
BID INFORMATION QUESTIONNAIRE 

 
 

 
CONTRACTOR 

 

Company Name:________________________________________________________________ 

 

Address:______________________________________________________________________ 

 

Telephone: ____________________________________________________________________ 

 

President: _____________________________________________________________________ 

 

Regional Manager:______________________________________________________________ 

 

Quality Control Manager: ________________________________________________________ 

 

Project Field Engineer:___________________________________________________________ 

 

Experience: _____________________________      Years (for Company): _________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

***END OF SECTION*** 
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SECTION 00421 
DISCLOSURE OF OWNERSHIP 

 
 
(1) INSTRUCTIONS  On the date a Contractor submits a Bid to, or completes negations 

with, a state agency or municipality on a public works construction project, the contractor 

shall disclose to the state agency or municipality soliciting or negotiating the Bids the 

name of any “other construction business” which the Contractor, or a shareholder, 

officer, or partner of the Contractor, owns or has owned within the preceding three years. 

 

 This information is only required to be disclosed if the Contractor, or a shareholder, 

officer or partner of the Contractor, owns or has owned at least 25 percent interest in the 

“other construction business” on the date the Contractor submits a Bid or completes 

negotiations. 

 

(2) DEFINITION  the term “other construction business” means any business engaged in 

erecting, constructing, remodeling, repairing, altering, painting, and decorating buildings, 

structures or facilities, and any business engaged in supplying mineral aggregate. 

 

(3) NAME AND ADDRESS OF OTHER BUSINESSES   Indicate below the name(s) and 

address(es) of any “other construction business” which meets the criteria specified above.  

If none, so state. 

 

___________________________________  __________________________________ 

Name of Business     Address 

 

___________________________________  ___________________________________ 

 

___________________________________  ___________________________________ 

 

___________________________________  ___________________________________ 

 

I herby state that the information contained in this document is true and accurate according to my 

knowledge and belief and understand that the willful falsification of any information may result 

in a civil or criminal penalty pursuant to the state requirements. 

 

___________________________________  ___________________________________ 

Name (Please Print)     Signature 

 

___________________________________  This_____ day of _____________, 20____. 

Title 

 

___________________________________  ___________________________________ 

Name of Contractor     Address (City, State, and Zip) 

  

***END OF SECTION*** 
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SECTION 00430 
BIDDER’S QUALIFICATION STATEMENT 

 

 

EQUIPMENT TO BE UTILIZED ON THIS PROJECT 

 

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________ 

 

PREVIOUS EXPERIENCE ON SIMILAR PROJECTS 

 

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________ 

 

 

***END OF SECTION*** 
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SECTION 00440 
SUBCONTRACTOR LIST 

 
 

Name Address Telephone No. 

Approximate 

% of Amount 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 

***END OF SECTION***
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SECTION 00500 
AGREEMENT BETWEEN OWNER AND CONTRACTOR 

(EJCDC C-500, 1996 EDITION) 
 
 
 
 

Note: This document has been modified from its original form as an EJCDC document and the 

user did not highlight the modifications.  You are encouraged to read the document carefully and 

consult Legal Counsel prior to its execution. 
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EJCDC STANDARD FORM OF AGREEMENT BETWEEN OWNER AND 
CONTRACTOR ON THE BASIS OF A STIPULATED PRICE EJCDC NO. 1910-8-A-1 

(1996 EDITION) 
 

 
THIS AGREEMENT is dated as of the ________________day of ________in the year 20____ 

by and between_________________________________________ (hereinafter called OWNER) 

and ____________________________________________ (hereinafter called CONTRACTOR). 

 

OWNER AND CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, 

agree as follows: 

 

Article 1.  WORK. 

 

1.1 CONTRACTOR shall complete all Work as specified or indicated in the Contract 

Documents.  The Work is generally described as follows: 

  

 Construction of turnouts, tracks, crossings, and derails, including ballast and 

earthen berms. 

 

1.2 The Project for which the Work under the Contract Documents may be the whole 

or only a part us generally described as follows: 

 

 Contract No. 2012-090  

 Railroad Track Construction 

 McNeilus Steel Fond du Lac 

 

Article 2.  ENGINEER. 

 

2.1 The Project has been designed by VIA RAIL LOGISTICS, LLC, who is 

hereinafter called ENGINEER and who is to act as OWNER’s representative, 

assume all duties and responsibilities and have the rights and authority assigned to 

ENGINEER in the Contract Documents in connection with completion of the 

Work in accordance with the Contract Documents. 

 

Article 3.  CONTRACT TIMES 

 

3.1 Work will be substantially completed by July 9, 2013, and completed and ready 

for final payment by July 16, 2013.   

 

3.2 Liquidated Damages. OWNER and CONTRACTOR recognize that time is of the 

essence of this Agreement and that OWNER will suffer financial loss if the Work 

is not completed within the times specified in paragraph 3.1 above, plus any 

extensions thereof allowed in accordance with Article 12 of the General 

Conditions.  They also recognize the delays, expense and difficulties involved in 

proving the actual loss suffered by OWNER if the Work is not completed on time.  
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Accordingly, instead of requiring any such proof, OWNER and CONTRACTOR 

agree that as liquidated damages for delay (but not as a penalty) CONTRACTOR 

shall pay OWNER Five Hundred dollars ($500) for each day that expires after the 

time specified in paragraph 3.1 for Substantial Completion until the Work is 

substantially complete.  After Substantial Completion, if CONTRACTOR shall 

neglect, refuse or fail to complete the remaining Work within the time specified in 

paragraph 3.1 for completion and readiness for final payment or any proper 

extension thereof granted by OWNER, CONTRACTOR shall pay OWNER Five 

Hundred dollars ($500) for each day that expires after the time specified in 

paragraph 3.1 for completion and readiness for final payment. 

 

Article 4.  CONTRACT PRICE 
 

OWNER shall pay CONTRACTOR for completion of the Work in accordance with the Contract 

Documents an amount in current funds equal to the sum of the amounts determined pursuant to 

Section 00300 Bid Form, paragraph 6, Base Bid. 

  

4.1 As provided in Paragraph 11.03 of the General Conditions, determinations of 

quantities and classification are to be made by ENGINEER as provided in 

Paragraph 9.07 of the General Conditions.  Unit prices have been computed as 

provided in Paragraph 11.03.B of the General Conditions. 

 

Article 5.  PAYMENT PROCEDURES. 

 

CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the 

General Conditions.  Contractor shall submit Applications for Payment by the 1
st
 or 3

rd
 Monday 

of each month to the ENGINEER who will process them and submit them to the City of Fond Du 

Lac for payment approval. 

 

5.1 Progress Payment; Retainage.  OWNER shall make progress payments on 

account of the Contract Price on the basis of CONTRACTOR’s Applications for 

payment as recommended by ENGINEER and approved by the Project Sponsor 

City of Fond Du Lac during construction as provided in paragraphs 5.1.1 and 

5.1.2 below.  All such payments will be measured by the schedule of values 

established in paragraph 2.07.3 of the General Conditions (and in the case of Unit 

Price Work based on the number of units completed) or, in the event there is no 

schedule of values, as provided in the General Requirements. 

 

5.1.1 Prior to Substantial Completion, progress payments will be made in an 

amount equal to the percentage indicated below, but, in each case, less the 

aggregate of payments previously made and less such amounts as 

ENGINEER shall determine, or OWNER may withhold, in accordance 

with Paragraph 14.02 of the General Conditions. 

 

 90% of the Work completed (with the balance being retainage). 

 



 

00500-4 
 

5.1.2 Upon Substantial Completion, in an amount sufficient to increase total 

payments to CONTRACTOR to 95% of the Contract Price (with the 

balance being retainage), less such amounts as ENGINEER shall 

determine, or owner may withhold, in accordance with paragraph 14.02 of 

the General Conditions. 

 

5.2 Final Payment.  Upon final completion and acceptance of the Work in accordance 

with paragraph 14.07 of the General Conditions, OWNER shall pay the remainder 

of the Contract Price as recommended by ENGINEER and WisDOT as provided 

in said Paragraph 14.07. 

 

Article 6.  INTEREST. 
 

6.1 All moneys not paid when due, as provided in Article 14 of the General 

Conditions shall bear interest at the maximum rate allowed by law at the place of 

the Project. 

 

Article 7.  CONTRACTOR’S REPRESENTATIONS. 

 

In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the following 

representations: 

 

7.1 CONTRACTOR has examined and carefully studied the Contract Documents 

(including the Addenda listed in Paragraph 8) and the other related data identified 

in the Bidding Documents including “technical data.” 

 

7.2 CONTRACTOR has visited the site and become familiar with and is satisfied as 

to the general, local, and site conditions that may affect cost, progress, 

performance or furnishing of the Work. 

 

7.3 CONTRACTOR is familiar with and is satisfied as to all federal, state, and local 

laws and regulations that may affect cost, progress, performance, and furnishing 

of the Work. 

 

7.4 CONTRACTOR has carefully studied all reports of explorations and tests of 

subsurface conditions at or contiguous to the site and all drawings of physical 

conditions in or relating to existing surface or subsurface structures at or 

contiguous to the site (except Underground Facilities) which have been identified 

in the Supplementary Conditions as provided in Paragraph 4.02.A of the General 

Conditions.  CONTRACTOR accepts the determination set forth in Paragraph 

SC-4.02 of the Supplementary Conditions of the extent of the “technical data” 

contained in such reports and drawings are not Contract Documents and may not 

be complete for CONTRACTOR’s purposes.  CONTRACTOR acknowledges 

that OWNER and ENGINEER do not assume responsibility for the accuracy or 

completeness of information and data shown or indicated in the Contract 

Documents with respect to Underground Facilities at or contiguous to the site.  
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CONTRACTOR has obtained and carefully studied (or assumes responsibility for 

having done so) all such additional supplementary examinations, investigations, 

explorations, tests, studies, and data concerning conditions (surface, subsurface, 

and Underground Facilities) at or contiguous to the site, or otherwise, which may 

affect cost, progress, methods, techniques, sequences, and procedures of 

construction to be employed by CONTRACTOR and safety precautions and 

programs incident thereto.  CONTRACTOR does not consider that any additional 

examinations, investigations, explorations, tests, studies, or data are necessary for 

the performance and furnishing of the Work at the Contract Price, within the 

Contract Times and in accordance with the other terms and conditions of the 

Contract Documents. 

 

7.5 CONTRACTOR is aware of the general nature of work to be performed by 

OWNER and others at the site that relates to the Work, as indicated in the 

Contract Documents. 

 

7.6 CONTRACTOR has correlated the information known to CONTRACTOR, 

information and observations obtained from visits to the site, reports, and 

drawings identified in the Contract Documents and all additional examinations, 

investigations, explorations, tests, studies, and data with the Contract Documents. 

 

7.7 CONTRACTOR has given ENGINEER written notice of all conflicts, errors, 

ambiguities, or discrepancies that CONTRACTOR has discovered in the Contract 

Documents and the written resolution thereof by ENGINEER is acceptable to 

CONTRACTOR, and the Contract Documents are generally sufficient to indicate 

and convey understanding of all terms and conditions for performance and 

furnishing of the Work. 

 

Article 8.  CONTRACT DOCUMENTS. 
 

The Contract Documents which comprise the entire agreement between OWNER and 

CONTRACTOR concerning the Work consist of the following: 

 

8.1 This Agreement (Pages 1 to 153 inclusive) 

 

8.2 Exhibits to this Agreement (Exhibits, A, B, C, D, E, and F, inclusive). 

 

8.3 Performance, Payment, and Bid Bonds, identified as (Sections 00300, 00400, and 

0600). 

 

8.4 Notice to Proceed 

 

8.5 General Conditions (Section 00700, inclusive). 

 

8.6 Supplementary Conditions (Section 00800, inclusive). 
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8.7 Specifications bearing the title Division 1 General Requirements and Division 2 

Site Work, as listed in table of contents thereof. 

 

8.8 Drawings comprising of (Section 00860 List of Drawings, inclusive with each 

sheet bearing the following general title:  12KLLR01). 

 

 8.9 Addenda numbers ___________________ to ________________, inclusive. 

 

 8.10 CONTRACTOR’s Bid (Pages_____ to ______, inclusive) marked Exhibit_____. 

      (Attach Actual Bid, Ect.) 

  

8.11 Documentation submitted by CONTRACTOR prior to Notice of Award (Pages 

_________ to ____________, inclusive). 

 

8.12 The following which may be delivered or issued after the Effective Date of the 

Agreement and are not attached hereto:  All Written Amendments and other 

documents amending, modifying or supplementing the Contract Documents 

pursuant to Paragraphs 3.04.A and 3.04.B of General Conditions. 

 

The documents listed in Paragraphs 8.2 et seq. above attached to this Agreement (except 

as expressly noted otherwise above. 

 

There are no Contract Documents other than those listed above in this Article.  The 

Contract Documents may only be amended, modified, or supplemented as provided in 

Paragraphs 3.04A and 3.04.B of the General Conditions. 

 

Article 9.  MISCELLANEOUS 

 

9.1 Terms used in this Agreement which are defined in Article 1 of General 

Conditions will have the meaning indicated in the General Conditions. 

 

9.2 No Assignment by a party hereto of any rights under or interests in the Contract 

Documents will be binding on another party hereto without the written consent of 

the party sought to be bound; and, specifically but without limitation, moneys that 

may become due and moneys that are due may not be assigned without such 

consent (except to the extent that the effect of this restriction may be limited by 

law), and unless specifically stated to the contrary in any written consent to an 

assignment will release or discharge the assignor from any duty or responsibility 

under the Contract Documents. 

 

9.3 OWNER and CONTRACTOR each binds itself, its partners, successors, assigns, 

and legal representatives to the other party hereto, its partners, successors, 

assigns, and legal representatives in respect to all covenants, agreements, and 

obligations contained in the Contract Documents. 
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9.4 Any provision or part of the Contract Documents held to be void or unenforceable 

under and Law of Regulation shall be deemed stricken, and all remaining 

provisions shall continue to be valid and binding upon OWNER and 

CONTRACTOR, who agree that the Contract Documents shall be reformed to 

replace such stricken provision or part thereof with a valid and enforceable 

provision that comes as close as possible to expressing the intention of the 

stricken provision. 

 

IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement in 

triplicate.  One counterpart each has been delivered to OWNER, CONTRACTOR, and 

ENGINEER.  All portions of the Contract Documents have been signed, initialed or identified by 

OWNER and CONTRACTOR or identified by ENGINEER on their behalf, 

 

This Agreement will by effective on_________________________, 20________(which is the 

effective date of the Agreement). 

 

OWNER:      CONTRACTOR 

 

___________________________________  ____________________________________ 

 

By:  _______________________________  By:_________________________________ 

 

[CORPORATE SEAL]    [CORPORATE SEAL] 

 

 

 

 

 

 

Attest:______________________________  Attest: _____________________________ 

 

Address for giving notices:    Address for giving notices: 

____________________________________            ___________________________________ 

 

____________________________________ ___________________________________ 

 

(If OWNER is a public body, attach evidence  License No. _________________________ 

Authority to sign and resolution or other docu- 

ments authorizing execution of Agreement.  Agent for service of process:____________ 

 

       ___________________________________ 

       (If CONTRACTOR is a corporation, attach  

       evidence of authority to sign.) 

 

 

***END OF SECTION*** 
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SECTION 00573 
REQUEST AND CERTIFICATE FOR PAYMENT 

PROJECT:  CONTRACT No. 2012-090     ENGINEER: Via Rail Logistics, LLC 

McNeilus Steel, Fond du Lac 

          ENGINEER’S PROJECT NO.:  12KLLR01 

 

TO: (Owner) McNeilus Steel 

123 E. Larsen Drive 

Fond du Lac, Wisconsin 54937 

          CONTRACTOR: 

 

          CONTRACT FOR: 

 

          REQUEST DATE:   REQUEST NO.: 

 

ATTN:          PERIOD FROM:   TO: 

 

CHANGE ORDER SUMMARY: 

Change Orders   

Subsequent Changes Orders   

Number Approved 

(Date) 

  

    

          

 

 

 

 

 

***END OF SECTION*** 
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SECTION 00610 
CONSTRUCTION PERFORMANCE BOND 

 
CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of Business): 

             

             

             

OWNER (Name and Address):  

        

        

        

CONTRACT    

Effective Date of Agreement:         

Amount:         

Description (Name and Location):       

    

BOND    

Bond Number:         

Date (Not earlier than Effective Date of 

Agreement):        

Amount:       

Modifications to this Bond Form:       

    

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 

this Performance Bond to be duly executed by an authorized officer, agent, or representative. 

    

CONTRACTOR AS PRINCIPAL SURETY  

    

      (Seal)   (Seal) 

Contractor's Name and Corporate Seal  Surety’s Name and Corporate Seal 

 

By:        By:        

 Signature  Signature (Attach Power of Attorney) 

   

                

 Print Name  Print Name 

   

                

 Title  Title 

   

Attest:        Attest:        

 Signature  Signature  

     

                

 Title  Title 

 
 

 Note: Provide execution by additional parties, such as joint ventures, if necessary. 
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Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, 

administrators, successors, and assigns to Owner for the performance of the Contract, which is 

incorporated herein by reference. 

 

1. If Contractor performs the Contract, Surety and Contractor have no obligation under this           

Bond, except to participate in conferences as provided in Paragraph 2.1. 

 

2. If there is no Owner Default, Surety’s obligation under this Bond shall arise after:  

  

2.1 Owner has notified Contractor and Surety, at the addresses described in Paragraph 9 

below, that Owner is considering declaring a Contractor Default and has requested and 

attempted to arrange a conference with Contractor and Surety to be held not later than 

15 days after receipt of such notice to discuss methods of performing the Contract. If 

Owner, Contractor, and Surety agree, Contractor shall be allowed a reasonable time to 

perform the Contract, but such an agreement shall not waive Owner’s right, if any, 

subsequently to declare a Contractor Default; and      

  

2.2 Owner has declared a Contractor Default and formally terminated Contractor’s right to 

complete the Contract. Such Contractor Default shall not be declared earlier than 20 

days after Contractor and Surety have received notice as provided in Paragraph 2.1; and 

  

2.3 Owner has agreed to pay the Balance of the Contract Price to: 

1. Surety in accordance with the terms of the Contract; or 

2. Another contractor selected pursuant to Paragraph 3.3 to perform the Contract. 

 

3. When Owner has satisfied the conditions of Paragraph 2, Surety shall promptly, and at 

Surety’s expense, take one of the following actions: 

 

3.1 Arrange for Contractor, with consent of Owner, to perform and complete the Contract; 

or 

3.2 Undertake to perform and complete the Contract itself, through its agents or through 

independent contractors; or 

3.3 Obtain bids or negotiated proposals from qualified contractors acceptable to Owner for 

a contract for performance and completion of the Contract, arrange for a contract to be 

prepared for execution by Owner and contractor selected with Owner’s concurrence, to 

be secured with performance and payment bonds executed by a qualified surety 

equivalent to the bonds issued on the Contract, and pay to Owner the amount of 

damages as described in Paragraph 5 in excess of the Balance of the Contract Price 

incurred by Owner resulting from Contractor Default; or 

3.4 Waive its right to perform and complete, arrange for completion, or obtain a new 

contractor, and with reasonable promptness under the circumstances:   

    

1. After investigation, determine the amount for which it may be liable to Owner and, as 

soon as practicable after the amount is determined, tender payment therefor to Owner; 

or            
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2. Deny liability in whole or in part and notify Owner citing reasons therefor.  

  

4. If Surety does not proceed as provided in Paragraph 3 with reasonable promptness, Surety 

shall be deemed to be in default on this Bond 15 days after receipt of an additional written notice 

from Owner to Surety demanding that Surety perform its obligations under this Bond, and 

Owner shall be entitled to enforce any remedy available to Owner. If Surety proceeds as 

provided in Paragraph 3.4, and Owner refuses the payment tendered or Surety has denied 

liability, in whole or in part, without further notice Owner shall be entitled to enforce any remedy 

available to Owner. 

 

5. After Owner has terminated Contractor’s right to complete the Contract, and if Surety elects 

to act under Paragraph 3.1, 3.2, or 3.3 above, then the responsibilities of Surety to Owner shall 

not be greater than those of Contractor under the Contract, and the responsibilities of Owner to 

Surety shall not be greater than those of Owner under the Contract. To the limit of the amount of 

this Bond, but subject to commitment by Owner of the Balance of the Contract Price to 

mitigation of costs and damages on the Contract, Surety is obligated without duplication for: 

 

5.1 The responsibilities of Contractor for correction of defective Work and completion of 

the Contract; 

5.2 Additional legal, design professional, and delay costs resulting from Contractor’s 

Default, and resulting from the actions of or failure to act of Surety under Paragraph 4; 

and 

5.3 Liquidated damages, or if no liquidated damages are specified in the Contract, actual 

damages caused by delayed performance or non-performance of Contractor. 

 

6. Surety shall not be liable to Owner or others for obligations of Contractor that are unrelated 

to the Contract, and the Balance of the Contract Price shall not be reduced or set off on account 

of any such unrelated obligations. No right of action shall accrue on this Bond to any person or 

entity other than Owner or its heirs, executors, administrators, or successors. 

 

7. Surety hereby waives notice of any change, including changes of time, to Contract or to 

related subcontracts, purchase orders, and other obligations. 

 

8. Any proceeding, legal or equitable, under this Bond may be instituted in any court of 

competent jurisdiction in the location in which the Work or part of the Work is located, and shall 

be instituted within two years after Contractor Default or within two years after Contractor 

ceased working or within two years after Surety refuses or fails to perform its obligations under 

this Bond, whichever occurs first. If the provisions of this paragraph are void or prohibited by 

law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the 

suit shall be applicable. 

 

9. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address shown on 

the signature page. 

 

10. When this Bond has been furnished to comply with a statutory requirement in the location 

where the Contract was to be performed, any provision in this Bond conflicting with said 
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statutory requirement shall be deemed deleted herefrom and provisions conforming to such 

statutory requirement shall be deemed incorporated herein. The intent is that this Bond shall be 

construed as a statutory bond and not as a common law bond. 

 

11. Definitions. 

 

11.1 Balance of the Contract Price:  The total amount payable by Owner to Contractor under 

the Contract after all proper adjustments have been made, including allowance to 

Contractor of any amounts received or to be received by Owner in settlement of 

insurance or other Claims for damages to which Contractor is entitled, reduced by all 

valid and proper payments made to or on behalf of Contractor under the Contract.  

 

11.2 Contract:  The agreement between Owner and Contractor identified on the signature 

page, including all Contract Documents and changes thereto.  

 

11.3 Contractor Default:  Failure of Contractor, which has neither been remedied nor waived, 

to perform or otherwise to comply with the terms of the Contract. 

 

11.4 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay 

Contractor as required by the Contract or to perform and complete or otherwise comply 

with the other terms thereof. 

 

 

FOR INFORMATION ONLY – (Name, Address and Telephone): 

Surety Agency or Broker: 

Owner’s Representative (Engineer or other party): 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

***END OF SECTION***
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SECTION 00620 
CONSTRUCTION PAYMENT BOND 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where 

applicable. 

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of 

Business): 

             

             

OWNER (Name and Address):  

        

        

CONTRACT    

Effective Date of Agreement:         

Amount:         

Description (Name and Location):       

    

BOND    

Bond Number:         

Date (Not earlier than Effective Date of 

Agreement):        

Amount:       

Modifications to this Bond Form:       

    

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each 

cause this Payment Bond to be duly executed by an authorized officer, agent, or representative. 

    

CONTRACTOR AS PRINCIPAL SURETY  

   

      (Seal)    (Seal) 

Contractor's Name and Corporate Seal  Surety’s Name and Corporate Seal 

 

By:        By:       

 Signature  Signature (Attach Power of Attorney) 

   

               

 Print Name  Print Name 

   

               

 Title  Title 

   

Attest:        Attest:       

 Signature  Signature 

    

               

 Title  Title 

 

 Note: Provide execution by additional parties, such as joint venturers, if necessary. 
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1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, 

administrators, successors, and assigns to Owner to pay for labor, materials, and equipment furnished 

by Claimants for use in the performance of the Contract, which is incorporated herein by reference.  

2. With respect to Owner, this obligation shall be null and void if Contractor: 

2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and 

2.2 Defends, indemnifies, and holds harmless Owner from all claims, demands, liens, or suits 

alleging non-payment by Contractor by any person or entity who furnished labor, materials, 

or equipment for use in the performance of the Contract, provided Owner has promptly 

notified Contractor and Surety (at the addresses described in Paragraph 12) of any claims, 

demands, liens, or suits and tendered defense of such claims, demands, liens, or suits to 

Contractor and Surety, and provided there is no Owner Default. 

3. With respect to Claimants, this obligation shall be null and void if Contractor promptly makes 

payment, directly or indirectly, for all sums due. 

4. Surety shall have no obligation to Claimants under this Bond until: 

4.1 Claimants who are employed by or have a direct contract with Contractor have given notice 

to Surety (at the address described in Paragraph 12) and sent a copy, or notice thereof, to 

Owner, stating that a claim is being made under this Bond and, with substantial accuracy, 

the amount of the claim. 

 

4.2 Claimants who do not have a direct contract with Contractor:    

  

1. Have furnished written notice to Contractor and sent a copy, or notice thereof, to Owner, 

within 90 days after having last performed labor or last furnished materials or equipment 

included in the claim stating, with substantial accuracy, the amount of the claim and the 

name of the party to whom the materials or equipment were furnished or supplied, or for 

whom the labor was done or performed; and      

  

2. Have either received a rejection in whole or in part from Contractor, or not received 

within 30 days of furnishing the above notice any communication from Contractor by 

which Contractor had indicated the claim will be paid directly or indirectly; and  

  

3. Not having been paid within the above 30 days, have sent a written notice to Surety (at 

the address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, 

stating that a claim is being made under this Bond and enclosing a copy of the previous 

written notice furnished to Contractor. 

5. If a notice by a Claimant required by Paragraph 4 is provided by Owner to Contractor or to 

Surety, that is sufficient compliance. 

6. When a Claimant has satisfied the conditions of Paragraph 4, the Surety shall promptly and at 

Surety’s expense take the following actions: 

6.1 Send an answer to that Claimant, with a copy to Owner, within 45 days after receipt of the 

claim, stating the amounts that are undisputed and the basis for challenging any amounts 

that are disputed.          

  

6.2 Pay or arrange for payment of any undisputed amounts. 
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7. Surety’s total obligation shall not exceed the amount of this Bond, and the amount of this Bond 

shall be credited for any payments made in good faith by Surety. 

8. Amounts owed by Owner to Contractor under the Contract shall be used for the performance of 

the Contract and to satisfy claims, if any, under any performance bond. By Contractor furnishing and 

Owner accepting this Bond, they agree that all funds earned by Contractor in the performance of the 

Contract are dedicated to satisfy obligations of Contractor and Surety under this Bond, subject to 

Owner’s priority to use the funds for the completion of the Work. 

9. Surety shall not be liable to Owner, Claimants, or others for obligations of Contractor that are 

unrelated to the Contract. Owner shall not be liable for payment of any costs or expenses of any 

Claimant under this Bond, and shall have under this Bond no obligations to make payments to, give 

notices on behalf of, or otherwise have obligations to Claimants under this Bond. 

10. Surety hereby waives notice of any change, including changes of time, to the Contract or to 

related subcontracts, purchase orders, and other obligations. 

11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of 

competent jurisdiction in the location in which the Work or part of the Work is located or after the 

expiration of one year from the date (1) on which the Claimant gave the notice required by Paragraph 

4.1 or Paragraph 4.2.3, or (2) on which the last labor or service was performed by anyone or the last 

materials or equipment were furnished by anyone under the Contract, whichever of (1) or (2) first 

occurs. If the provisions of this paragraph are void or prohibited by law, the minimum period of 

limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable. 

12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the addresses shown on 

the signature page. Actual receipt of notice by Surety, Owner, or Contractor, however accomplished, 

shall be sufficient compliance as of the date received at the address shown on the signature page. 

13. When this Bond has been furnished to comply with a statutory requirement in the location where 

the Contract was to be performed, any provision in this Bond conflicting with said statutory 

requirement shall be deemed deleted herefrom and provisions conforming to such statutory 

requirement shall be deemed incorporated herein. The intent is that this Bond shall be construed as a 

statutory Bond and not as a common law bond.  

14. Upon request of any person or entity appearing to be a potential beneficiary of this Bond, 

Contractor shall promptly furnish a copy of this Bond or shall permit a copy to be made. 

15. Definitions 

15.1 Claimant:  An individual or entity having a direct contract with Contractor, or with a first-

tier subcontractor of Contractor, to furnish labor, materials, or equipment for use in the 

performance of the Contract. The intent of this Bond shall be to include without limitation 

in the terms “labor, materials or equipment” that part of water, gas, power, light, heat, oil, 

gasoline, telephone service, or rental equipment used in the Contract, architectural and 

engineering services required for performance of the Work of Contractor and Contractor’s 

subcontractors, and all other items for which a mechanic’s lien may be asserted in the 

jurisdiction where the labor, materials, or equipment were furnished.   
  

15.2 Contract:  The agreement between Owner and Contractor identified on the signature page, 

including all Contract Documents and changes thereto. 
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15.3 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay 

Contractor as required by the Contract, or to perform and complete or otherwise comply 

with the other terms thereof. 

 

 

 

FOR INFORMATION ONLY – (Name, Address, and Telephone): 

Surety Agency or Broker: 

Owner’s Representative (Engineer or other): 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

***END OF SECTION*** 
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Note: This document has been modified from its original form as an EJCDC document and the 

user did not highlight the modifications.  You are encouraged to read the document carefully and 

consult Legal Counsel prior to its execution. 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial 

capital letters, the terms listed below will have the meanings indicated which are applicable to 

both the singular and plural thereof. In addition to terms specifically defined, terms with initial 

capital letters in the Contract Documents include references to identified articles and paragraphs, 

and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, 

correct, or change the Bidding Requirements or the proposed Contract Documents. 

2. Agreement—The written instrument which is evidence of the agreement between Owner and 

Contractor covering the Work. 

3. Application for Payment—The form acceptable to Engineer which is to be used by 

Contractor during the course of the Work in requesting progress or final payments and which 

is to be accompanied by such supporting documentation as is required by the Contract 

Documents. 

4. Asbestos—Any material that contains more than one percent asbestos and is friable or is 

releasing asbestos fibers into the air above current action levels established by the United 

States Occupational Safety and Health Administration. 

5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the 

prices for the Work to be performed. 

6. Bidder—The individual or entity who submits a Bid directly to Owner. 

7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents 

(including all Addenda). 

8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid 

security of acceptable form, if any, and the Bid Form with any supplements. 

9. Change Order—A document recommended by Engineer which is signed by Contractor and 

Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the 

Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement. 

10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract 

Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A 

demand for money or services by a third party is not a Claim. 

11. Contract—The entire and integrated written agreement between the Owner and Contractor 

concerning the Work. The Contract supersedes prior negotiations, representations, or 

agreements, whether written or oral. 
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12. Contract Documents—Those items so designated in the Agreement. Only printed or hard 

copies of the items listed in the Agreement are Contract Documents. Approved Shop 

Drawings, other Contractor submittals, and the reports and drawings of subsurface and 

physical conditions are not Contract Documents. 

13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in 

accordance with the Contract Documents as stated in the Agreement (subject to the 

provisions of Paragraph 11.03 in the case of Unit Price Work). 

14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve 

Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it 

is ready for final payment as evidenced by Engineer’s written recommendation of final 

payment. 

15. Contractor—The individual or entity with whom Owner has entered into the Agreement. 

16. Cost of the Work—See Paragraph 11.01 for definition. 

17. Drawings—That part of the Contract Documents prepared or approved by Engineer which 

graphically shows the scope, extent, and character of the Work to be performed by 

Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined. 

18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes 

effective, but if no such date is indicated, it means the date on which the Agreement is signed 

and delivered by the last of the two parties to sign and deliver. 

19. Engineer—The individual or entity named as such in the Agreement. 

20. Field Order—A written order issued by Engineer which requires minor changes in the Work 

but which does not involve a change in the Contract Price or the Contract Times. 

21. General Requirements—Sections of Division 1 of the Specifications. 

22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, 

Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances 

that may present a substantial danger to persons or property exposed thereto. 

23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 

1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time. 

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, 

regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, 

authorities, and courts having jurisdiction. 

25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or 

personal property. 

26. Milestone—A principal event specified in the Contract Documents relating to an 

intermediate completion date or time prior to Substantial Completion of all the Work. 
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27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon 

timely compliance by the Successful Bidder with the conditions precedent listed therein, 

Owner will sign and deliver the Agreement. 

28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which 

the Contract Times will commence to run and on which Contractor shall start to perform the 

Work under the Contract Documents. 

29. Owner—The individual or entity with whom Contractor has entered into the Agreement and 

for whom the Work is to be performed. 

30. PCBs—Polychlorinated biphenyls. 

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard 

conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square 

inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and 

oil mixed with other non-Hazardous Waste and crude oils. 

32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 

sequence and duration of the activities comprising the Contractor’s plan to accomplish the 

Work within the Contract Times. 

33. Project—The total construction of which the Work to be performed under the Contract 

Documents may be the whole, or a part. 

34. Project Manual—The bound documentary information prepared for bidding and constructing 

the Work. A listing of the contents of the Project Manual, which may be bound in one or 

more volumes, is contained in the table(s) of contents. 

35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the 

Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time. 

36. Resident Project Representative—The authorized representative of Engineer who may be 

assigned to the Site or any part thereof. 

37. Samples—Physical examples of materials, equipment, or workmanship that are 

representative of some portion of the Work and which establish the standards by which such 

portion of the Work will be judged. 

38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required 

submittals and the time requirements to support scheduled performance of related 

construction activities. 

39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions 

of the Contract Price to various portions of the Work and used as the basis for reviewing 

Contractor’s Applications for Payment. 

40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 

information which are specifically prepared or assembled by or for Contractor and submitted 

by Contractor to illustrate some portion of the Work. 
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41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon 

which the Work is to be performed, including rights-of-way and easements for access 

thereto, and such other lands furnished by Owner which are designated for the use of 

Contractor. 

42. Specifications—That part of the Contract Documents consisting of written requirements for 

materials, equipment, systems, standards and workmanship as applied to the Work, and 

certain administrative requirements and procedural matters applicable thereto. 

43. Subcontractor—An individual or entity having a direct contract with Contractor or with any 

other Subcontractor for the performance of a part of the Work at the Site. 

44. Substantial Completion—The time at which the Work (or a specified part thereof) has 

progressed to the point where, in the opinion of Engineer, the Work (or a specified part 

thereof) is sufficiently complete, in accordance with the Contract Documents, so that the 

Work (or a specified part thereof) can be utilized for the purposes for which it is intended. 

The terms “substantially complete” and “substantially completed” as applied to all or part of 

the Work refer to Substantial Completion thereof. 

45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an 

award.    

46. Supplementary Conditions—That part of the Contract Documents which amends or 

supplements these General Conditions. 

47. Supplier—A manufacturer, fabricator, supplier, distributor, material man, or vendor having a 

direct contract with Contractor or with any Subcontractor to furnish materials or equipment 

to be incorporated in the Work by Contractor or Subcontractor. 

48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 

manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements 

containing such facilities, including those that convey electricity, gases, steam, liquid 

petroleum products, telephone or other communications, cable television, water, wastewater, 

storm water, other liquids or chemicals, or traffic or other control systems. 

49. Unit Price Work—Work to be paid for on the basis of unit prices. 

50. Work—The entire construction or the various separately identifiable parts thereof required to 

be provided under the Contract Documents. Work includes and is the result of performing or 

providing all labor, services, and documentation necessary to produce such construction, and 

furnishing, installing, and incorporating all materials and equipment into such construction, 

all as required by the Contract Documents. 

51. Work Change Directive—A written statement to Contractor issued on or after the Effective 

Date of the Agreement and signed by Owner and recommended by Engineer ordering an 

addition, deletion, or revision in the Work, or responding to differing or unforeseen 

subsurface or physical conditions under which the Work is to be performed or to 

emergencies. A Work Change Directive will not change the Contract Price or the Contract 

Times but is evidence that the parties expect that the change ordered or documented by a 

Work Change Directive will be incorporated in a subsequently issued Change Order 
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following negotiations by the parties as to its effect, if any, on the Contract Price or Contract 

Times. 

52. WisDOT—Wisconsin Department of Transportation 

1.02 Terminology 

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in 

the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as 

directed” or terms of like effect or import to authorize an exercise of professional judgment 

by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” 

“satisfactory,” or adjectives of like effect or import are used to describe an action or 

determination of Engineer as to the Work. It is intended that such exercise of professional 

judgment, action, or determination will be solely to evaluate, in general, the Work for 

compliance with the information in the Contract Documents and with the design concept of 

the  Project as a functioning whole as shown or indicated in the Contract Documents (unless 

there is a specific statement indicating otherwise). The use of any such term or adjective is 

not intended to and shall not be effective to assign to Engineer any duty or authority to 

supervise or direct the performance of the Work, or any duty or authority to undertake 

responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the 

Contract Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 

midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is 

unsatisfactory, faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, test, or 

approval referred to in the Contract Documents; or  

c. has been damaged prior to Engineer’s recommendation of final payment (unless 

responsibility for the protection thereof has been assumed by Owner at Substantial 

Completion in accordance with Paragraph 14.04 or 14.05). 

E. Furnish, Install, Perform, Provide: 

1. The word “furnish,” when used in connection with services, materials, or equipment, shall 

mean to supply and deliver said services, materials, or equipment to the Site (or some other 

specified location) ready for use or installation and in usable or operable condition. 
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2. The word “install,” when used in connection with services, materials, or equipment, shall 

mean to put into use or place in final position said services, materials, or equipment complete 

and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or 

equipment, shall mean to furnish and install said services, materials, or equipment complete 

and ready for intended use. 

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, 

materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” 

is implied. 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 

technical or construction industry or trade meaning are used in the Contract Documents in 

accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor 

shall also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each 

deliver to the other, with copies to each additional insured identified in the Supplementary 

Conditions, certificates of insurance (and other evidence of insurance which either of them or 

any additional insured may reasonably request) which Contractor and Owner respectively are 

required to purchase and maintain in accordance with Article 5. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project 

Manual. Additional copies will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the 

Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 

Notice to Proceed may be given at any time within 30 days after the Effective Date of the 

Agreement. In no event will the Contract Times commence to run later than the sixtieth day after 

the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever 

date is earlier. 

2.04 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to 

run. No Work shall be done at the Site prior to the date on which the Contract Times commence 

to run. 
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2.05 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless 

otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely 

review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting 

and completing the various stages of the Work, including any Milestones specified in the 

Contract Documents; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of 

items which when added together equal the Contract Price and subdivides the Work into 

component parts in sufficient detail to serve as the basis for progress payments during 

performance of the Work. Such prices will include an appropriate amount of overhead and 

profit applicable to each item of Work. 

2.06 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, 

and others as appropriate will be held to establish a working understanding among the parties as 

to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for 

handling Shop Drawings and other submittals, processing Applications for Payment, and 

maintaining required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to 

act as its authorized representative with respect to the services and responsibilities under the 

Contract.  Such individuals shall have the authority to transmit instructions, receive information, 

render decisions relative to the Contract, and otherwise act on behalf of each respective party. 

2.07 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference attended by 

Contractor, Engineer, and others as appropriate will be held to review for acceptability to 

Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A. 

Contractor shall have an additional 10 days to make corrections and adjustments and to complete 

and resubmit the schedules. No progress payment shall be made to Contractor until acceptable 

schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of 

the Work to completion within the Contract Times. Such acceptance will not impose on 

Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of 

the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility 

therefore. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable 

arrangement for reviewing and processing the required submittals. 
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3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it 

provides a reasonable allocation of the Contract Price to component parts of the Work. 

ARTICLE 3 – CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if required 

by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part 

thereof) to be constructed in accordance with the Contract Documents. Any labor, 

documentation, services, materials, or equipment that reasonably may be inferred from the 

Contract Documents or from prevailing custom or trade usage as being required to produce the 

indicated result will be provided whether or not specifically called for, at no additional cost to 

Owner. 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as 

provided in Article 9. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and Regulations 

1. Reference to standards, specifications, manuals, or codes of any technical society, 

organization, or association, or to Laws or Regulations, whether such reference be specific or 

by implication, shall mean the standard, specification, manual, code, or Laws or Regulations 

in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there 

were no Bids), except as may be otherwise specifically stated in the Contract Documents. 

2. No provision of any such standard, specification, manual, or code, or any instruction of a 

Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or 

Engineer, or any of their subcontractors, consultants, agents, or employees, from those set 

forth in the Contract Documents. No such provision or instruction shall be effective to assign 

to Owner, Engineer, or any of their officers, directors, members, partners, employees, agents, 

consultants, or subcontractors, any duty or authority to supervise or direct the performance of 

the Work or any duty or authority to undertake responsibility inconsistent with the provisions 

of the Contract Documents. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 

1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each 

part of the Work, Contractor shall carefully study and compare the Contract Documents and 

check and verify pertinent figures therein and all applicable field measurements. Contractor 

shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy 

which Contractor discovers, or has actual knowledge of, and shall obtain a written 

interpretation or clarification from Engineer before proceeding with any Work affected 

thereby. 
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2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the 

performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy 

within the Contract Documents, or between the Contract Documents and (a) any applicable 

Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of 

any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall 

not proceed with the Work affected thereby (except in a public emergency as required by 

Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been 

issued by one of the methods indicated in Paragraph 3.04. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, 

ambiguity, or discrepancy in the Contract Documents unless Contractor had actual 

knowledge thereof. 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of 

the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or 

discrepancy between the provisions of the Contract Documents and: 

a. the provisions of any standard, specification, manual, or code, or the instruction of any 

Supplier (whether or not specifically incorporated by reference in the Contract 

Documents); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work 

(unless such an interpretation of the provisions of the Contract Documents would result 

in violation of such Law or Regulation). 

3.04 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in 

the Work or to modify the terms and conditions thereof by either a Change Order or a Work 

Change Directive. 

B. The requirements of the Contract Documents may be supplemented, and minor variations and 

deviations in the Work may be authorized, by one or more of the following ways: 

1. A Field Order;  

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 

6.17.D.3); or  

3. Engineer’s written interpretation or clarification. 

3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or 

other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its 

consultants, including electronic media editions; or  
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2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of 

the Project or any other project without written consent of Owner and Engineer and specific 

written verification or adaptation by Engineer. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 

Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract 

Documents for record purposes. 

3.06 Electronic Data 

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or 

Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are 

limited to the printed copies (also known as hard copies). Files in electronic media format of 

text, data, graphics, or other types are furnished only for the convenience of the receiving party. 

Any conclusion or information obtained or derived from such electronic files will be at the user’s 

sole risk. If there is a discrepancy between the electronic files and the hard copies, the hard 

copies govern. 

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or 

otherwise without authorization of the data’s creator, the party receiving electronic files agrees 

that it will perform acceptance tests or procedures within 60 days, after which the receiving party 

shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-

day acceptance period will be corrected by the transferring party. 

C. When transferring documents in electronic media format, the transferring party makes no 

representations as to long term compatibility, usability, or readability of documents resulting 

from the use of software application packages, operating systems, or computer hardware 

differing from those used by the data’s creator. 

ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 

HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

4.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions 

not of general application but specifically related to use of the Site with which Contractor must 

comply in performing the Work. Owner will obtain in a timely manner and pay for easements 

for permanent structures or permanent changes in existing facilities. If Contractor and Owner are 

unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the 

Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site 

or a part thereof, Contractor may make a Claim therefore as provided in Paragraph 10.05. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of 

record legal title and legal description of the lands upon which the Work is to be performed and 

Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction 

lien against such lands in accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 

temporary construction facilities or storage of materials and equipment. 
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4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or 

contiguous to the Site;  and 

2. those drawings known to Owner of physical conditions relating to existing surface or 

subsurface structures at the Site (except Underground Facilities). 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 

accuracy of the “technical data” contained in such reports and drawings, but such reports and 

drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 

Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 

make any claim against Owner or Engineer, or any of their officers, directors, members, 

partners, employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 

limited to, any aspects of the means, methods, techniques, sequences, and procedures of 

construction to be employed by Contractor, and safety precautions and programs incident 

thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or shown or 

indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 

other data, interpretations, opinions, or information. 

4.03 Differing Subsurface or Physical Conditions 

A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or 

revealed either: 

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to 

rely as provided in Paragraph 4.02 is materially inaccurate; or 

2. is of such a nature as to require a change in the Contract Documents; or 

3. differs materially from that shown or indicated in the Contract Documents; or  

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and 

generally recognized as inherent in work of the character provided for in the Contract 

Documents; 

5. then Contractor shall, promptly after becoming aware thereof and before further disturbing 

the subsurface or physical conditions or performing any Work in connection therewith 

(except in a public emergency as required by Paragraph 6.16.A), notify Owner and Engineer 

in writing about such condition. Contractor shall not further disturb such condition or 

perform any Work in connection therewith (except as aforesaid) until receipt of written order 

to do so. 



 

00700-19 
 

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer 

will promptly review the pertinent condition, determine the necessity of Owner’s obtaining 

additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to 

Contractor) of Engineer’s findings and conclusions. 

C. Possible Price and Times Adjustments: 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent 

that the existence of such differing subsurface or physical condition causes an increase or 

decrease in Contractor’s cost of, or time required for, performance of the Work; subject, 

however, to the following: 

a. such condition must meet any one or more of the categories described in Paragraph 

4.03.A; and 

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract 

Price will be subject to the provisions of Paragraphs 9.07 and 11.03. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if: 

a. Contractor knew of the existence of such conditions at the time Contractor made a final 

commitment to Owner with respect to Contract Price and Contract Times by the 

submission of a Bid or becoming bound under a negotiated contract; or 

b. the existence of such condition could reasonably have been discovered or revealed as a 

result of any examination, investigation, exploration, test, or study of the Site and 

contiguous areas required by the Bidding Requirements or Contract Documents to be 

conducted by or for Contractor prior to Contractor’s making such final commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 

any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be 

made therefore as provided in Paragraph 10.05. However, neither Owner or Engineer, or any 

of their officers, directors, members, partners, employees, agents, consultants, or 

subcontractors shall be liable to Contractor for any claims, costs, losses, or damages 

(including but not limited to all fees and charges of engineers, architects, attorneys, and other 

professionals and all court or arbitration or other dispute resolution costs) sustained by 

Contractor on or in connection with any other project or anticipated project. 

4.04 Underground Facilities 

A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents 

with respect to existing Underground Facilities at or contiguous to the Site is based on 

information and data furnished to Owner or Engineer by the owners of such Underground 

Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the 

Supplementary Conditions: 

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such 

information or data provided by others; and 
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2. the cost of all of the following will be included in the Contract Price, and Contractor shall 

have full responsibility for: 

a. reviewing and checking all such information and data; 

b. locating all Underground Facilities shown or indicated in the Contract Documents; 

c. coordination of the Work with the owners of such Underground Facilities, including 

Owner, during construction; and  

d. the safety and protection of all such Underground Facilities and repairing any damage 

thereto resulting from the Work.         

         

B. Not Shown or Indicated: 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was 

not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract 

Documents, Contractor shall, promptly after becoming aware thereof and before further 

disturbing conditions affected thereby or performing any Work in connection therewith 

(except in a public emergency as required by Paragraph 6.16.A), identify the owner of such 

Underground Facility and give written notice to that owner and to Owner and Engineer. 

Engineer will promptly review the Underground Facility and determine the extent, if any, to 

which a change is required in the Contract Documents to reflect and document the 

consequences of the existence or location of the Underground Facility. During such time, 

Contractor shall be responsible for the safety and protection of such Underground Facility. 

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change 

Directive or a Change Order will be issued to reflect and document such consequences. An 

equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the 

extent that they are attributable to the existence or location of any Underground Facility that 

was not shown or indicated or not shown or indicated with reasonable accuracy in the 

Contract Documents and that Contractor did not know of and could not reasonably have 

been expected to be aware of or to have anticipated. If Owner and Contractor are unable to 

agree on entitlement to or on the amount or extent, if any, of any such adjustment in Contract 

Price or Contract Times, Owner or Contractor may make a Claim therefore as provided in 

Paragraph 10.05. 

4.05 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which in 

Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor 

shall be responsible for laying out the Work, shall protect and preserve the established reference 

points and property monuments, and shall make no changes or relocations without the prior 

written approval of Owner. Contractor shall report to Engineer whenever any reference point or 

property monument is lost or destroyed or requires relocation because of necessary changes in 

grades or locations, and shall be responsible for the accurate replacement or relocation of such 

reference points or property monuments by professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings 

known to Owner relating to Hazardous Environmental Conditions that have been identified at 

the Site. 
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B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 

accuracy of the “technical data” contained in such reports and drawings, but such reports and 

drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 

Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 

make any claim against Owner, Engineer, or WisDOT, or any of their officers, directors, 

members, partners, employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 

limited to, any aspects of the means, methods, techniques, sequences and procedures of 

construction to be employed by Contractor and safety precautions and programs incident 

thereto; or 

2. other data, interpretations, opinions and information contained in such reports or shown or 

indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 

other data, interpretations, opinions or information. 

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or 

revealed at the Site which was not shown or indicated in Drawings or Specifications or identified 

in the Contract Documents to be within the scope of the Work. Contractor shall be responsible 

for a Hazardous Environmental Condition created with any materials brought to the Site by 

Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible. 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for 

whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall 

immediately:  (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with 

such condition and in any area affected thereby (except in a public emergency as required by 

Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such 

notice in writing). Owner shall promptly consult with Engineer concerning the necessity for 

Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.  

Promptly after consulting with Engineer, Owner shall take such actions as are necessary to 

permit Owner to timely obtain required permits and provide Contractor the written notice 

required by Paragraph 4.06.E. 

E. Contractor shall not be required to resume Work in connection with such condition or in any 

affected area until after Owner has obtained any required permits related thereto and delivered 

written notice to Contractor:  (i) specifying that such condition and any affected area is or has 

been rendered safe for the resumption of Work; or (ii) specifying any special conditions under 

which such Work may be resumed safely. If Owner and Contractor cannot agree as to 

entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract 

Times, or both, as a result of such Work stoppage or such special conditions under which Work 

is agreed to be resumed by Contractor, either party may make a Claim therefore as provided in 

Paragraph 10.05. 

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a 

reasonable belief it is unsafe, or does not agree to resume such Work under such special 

conditions, then Owner may order the portion of the Work that is in the area affected by such 

condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement 

to or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a 
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result of deleting such portion of the Work, then either party may make a Claim therefore as 

provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by 

Owner’s own forces or others in accordance with Article 7. 

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 

harmless Contractor, Subcontractors, City of Fond Du Lac, WisDOT and Engineer, and the 

officers, directors, members, partners, employees, agents, consultants, and subcontractors of 

each and any of them from and against all claims, costs, losses, and damages (including but not 

limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 

court or arbitration or other dispute resolution costs) arising out of or relating to a Hazardous 

Environmental Condition, provided that such Hazardous Environmental Condition:  (i) was not 

shown or indicated in the Drawings or Specifications or identified in the Contract Documents to 

be included within the scope of the Work, and (ii) was not created by Contractor or by anyone 

for whom Contractor is responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to 

indemnify any individual or entity from and against the consequences of that individual’s or 

entity’s own negligence. 

H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner, Engineer, City of Fond Du Lac, and WisDOT and the officers, directors, 

members, partners, employees, agents, consultants, and subcontractors of each and any of them 

from and against all claims, costs, losses, and damages (including but not limited to all fees and 

charges of engineers, architects, attorneys, and other professionals and all court or arbitration or 

other dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition 

created by Contractor or by anyone for whom Contractor is responsible. Nothing in this 

Paragraph 4.06.H shall obligate Contractor to indemnify any individual or entity from and 

against the consequences of that individual’s or entity’s own negligence. 

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental 

Condition uncovered or revealed at the Site. 

ARTICLE 5 – BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the 

Contract Price as security for the faithful performance and payment of all of Contractor’s 

obligations under the Contract Documents. These bonds shall remain in effect until one year 

after the date when final payment becomes due or until completion of the correction period 

specified in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or 

Regulations or by the Contract Documents. Contractor shall also furnish such other bonds as are 

required by the Contract Documents. 

B. All bonds shall be in the form prescribed by the Contract Documents except as provided 

otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list 

of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and 

as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial 

Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed 

by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s 

authority to bind the surety.  The evidence of authority shall show that it is effective on the date 
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the agent or attorney-in-fact signed each bond.       

          

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or 

its right to do business is terminated in any state where any part of the Project is located or it 

ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner 

and Engineer and shall, within 20 days after the event giving rise to such notification, provide 

another bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B 

and 5.02. 

5.02 Licensed Sureties and Insurers 

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by 

Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed 

or authorized in the jurisdiction in which the Project is located to issue bonds or insurance 

policies for the limits and coverages so required. Such surety and insurance companies shall also 

meet such additional requirements and qualifications as may be provided in the Supplementary 

Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee 

identified in the Supplementary Conditions, certificates of insurance (and other evidence of 

insurance requested by Owner or any other additional insured) which Contractor is required to 

purchase and maintain. 

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee 

identified in the Supplementary Conditions, certificates of insurance (and other evidence of 

insurance requested by Contractor or any other additional insured) which Owner is required to 

purchase and maintain. 

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance 

with these insurance requirements or failure of Owner to identify a deficiency in compliance 

from the evidence provided shall not be construed as a waiver of Contractor’s obligation to 

maintain such insurance. 

D. Owner does not represent that insurance coverage and limits established in this Contract 

necessarily will be adequate to protect Contractor. 

E. The insurance and insurance limits required herein shall not be deemed as a limitation on 

Contractor’s liability under the indemnities granted to Owner in the Contract Documents. 

5.04 Contractor’s Insurance 

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being 

performed and as will provide protection from claims set forth below which may arise out of or 

result from Contractor’s performance of the Work and Contractor’s other obligations under the 

Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, 

or by anyone directly or indirectly employed by any of them to perform any of the Work, or by 

anyone for whose acts any of them may be liable: 
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1. claims under workers’ compensation, disability benefits, and other similar employee benefit 

acts; 

2. claims for damages because of bodily injury, occupational sickness or disease, or death of 

Contractor’s employees; 

3. claims for damages because of bodily injury, sickness or disease, or death of any person 

other than Contractor’s employees; 

4. claims for damages insured by reasonably available personal injury liability coverage which 

are sustained: 

a. by any person as a result of an offense directly or indirectly related to the employment of 

such person by Contractor, or  

b. by any other person for any other reason; 

5. claims for damages, other than to the Work itself, because of injury to or destruction of 

tangible property wherever located, including loss of use resulting therefrom; and 

6. claims for damages because of bodily injury or death of any person or property damage 

arising out of the ownership, maintenance or use of any motor vehicle. 

B. The policies of insurance required by this Paragraph 5.04 shall: 

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be 

written on an occurrence basis, include as additional insureds (subject to any customary 

exclusion regarding professional liability) Owner and Engineer, and any other individuals or 

entities identified in the Supplementary Conditions, all of whom shall be listed as additional 

insureds, and include coverage for the respective officers, directors, members, partners, 

employees, agents, consultants, and subcontractors of each and any of all such additional 

insureds, and the insurance afforded to these additional insureds shall provide primary 

coverage for all claims covered thereby; 

2. include at least the specific coverages and be written for not less than the limits of liability 

provided in the Supplementary Conditions or required by Laws or Regulations, whichever is 

greater; 

3. include contractual liability insurance covering Contractor’s indemnity obligations under 

Paragraphs 6.11 and 6.20; 

4. contain a provision or endorsement that the coverage afforded will not be canceled, 

materially changed or renewal refused until at least 30 days prior written notice has been 

given to Owner and Contractor and to each other additional insured identified in the 

Supplementary Conditions to whom a certificate of insurance has been issued (and the 

certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so 

provide); 

5. remain in effect at least until final payment and at all times thereafter when Contractor may 

be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; 

and 



 

00700-25 
 

6. include completed operations coverage:   

a. Such insurance shall remain in effect for two years after final payment. 

b. Contractor shall furnish Owner and each other additional insured identified in the 

Supplementary Conditions, to whom a certificate of insurance has been issued, evidence 

satisfactory to Owner and any such additional insured of continuation of such insurance 

at final payment and one year thereafter.         

  

5.05 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, 

at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability 

insurance as will protect Owner against claims which may arise from operations under the 

Contract Documents. 

5.06 Property Insurance 

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain 

property insurance upon the Work at the Site in the amount of the full replacement cost thereof 

(subject to such deductible amounts as may be provided in the Supplementary Conditions or 

required by Laws and Regulations). This insurance shall: 

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 

individuals or entities identified in the Supplementary Conditions, and the officers, directors, 

members, partners, employees, agents, consultants, and subcontractors of each and any of 

them, each of whom is deemed to have an insurable interest and shall be listed as a loss 

payee; 

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for 

physical loss or damage to the Work, temporary buildings, falsework, and materials and 

equipment in transit, and shall insure against at least the following perils or causes of loss:  

fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake, 

collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations, 

water damage (other than that caused by flood), and such other perils or causes of loss as 

may be specifically required by the Supplementary Conditions. 

3. include expenses incurred in the repair or replacement of any insured property (including but 

not limited to fees and charges of engineers and architects); 

4. cover materials and equipment stored at the Site or at another location that was agreed to in 

writing by Owner prior to being incorporated in the Work, provided that such materials and 

equipment have been included in an Application for Payment recommended by Engineer; 

5. allow for partial utilization of the Work by Owner; 

6. include testing and startup; and 

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by 

Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to 

whom a certificate of insurance has been issued. 
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B. Owner shall purchase and maintain such equipment breakdown insurance or additional property 

insurance as may be required by the Supplementary Conditions or Laws and Regulations which 

will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 

individuals or entities identified in the Supplementary Conditions, and the officers, directors, 

members, partners, employees, agents, consultants and subcontractors of each and any of them, 

each of whom is deemed to have an insurable interest and shall be listed as a loss payee.   

C. All the policies of insurance (and the certificates or other evidence thereof) required to be 

purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or 

endorsement that the coverage afforded will not be canceled or materially changed or renewal 

refused until at least 30 days prior written notice has been given to Owner and Contractor. 

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified 

in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the 

Work to the extent of any deductible amounts that are identified in the Supplementary 

Conditions. The risk of loss within such identified deductible amount will be borne by 

Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes property 

insurance coverage within the limits of such amounts, each may purchase and maintain it at the 

purchaser’s own expense. 

E. If Contractor requests in writing that other special insurance be included in the property 

insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such 

insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. Prior 

to commencement of the Work at the Site, Owner shall in writing advise Contractor whether or 

not such other insurance has been procured by Owner.      

   

ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

6.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting 

such attention thereto and applying such skills and expertise as may be necessary to perform the 

Work in accordance with the Contract Documents. Contractor shall be solely responsible for the 

means, methods, techniques, sequences, and procedures of construction. Contractor shall not be 

responsible for the negligence of Owner or Engineer in the design or specification of a specific 

means, method, technique, sequence, or procedure of construction which is shown or indicated 

in and expressly required by the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 

superintendent who shall not be replaced without written notice to Owner and Engineer except 

under extraordinary circumstances.  

6.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work 

and perform construction as required by the Contract Documents. Contractor shall at all times 

maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at 

the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work 
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at the Site shall be performed during regular working hours. Contractor will not permit the 

performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written 

consent (which will not be unreasonably withheld) given after prior written notice to Engineer.   

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 

responsibility for all services, materials, equipment, labor, transportation, construction 

equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary 

facilities, temporary facilities, and all other facilities and incidentals necessary for the 

performance, testing, start-up, and completion of the Work. 

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, 

shall be of good quality and new, except as otherwise provided in the Contract Documents. All 

special warranties and guarantees required by the Specifications shall expressly run to the benefit 

of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including 

reports of required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, 

used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except 

as otherwise may be provided in the Contract Documents. 

6.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 

as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 

2.07) proposed adjustments in the Progress Schedule that will not result in changing the 

Contract Times. Such adjustments will comply with any provisions of the General 

Requirements applicable thereto. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be 

submitted in accordance with the requirements of Article 12. Adjustments in Contract Times 

may only be made by a Change Order. 

6.05 Substitutes and ―Or-Equals‖ 

A. Whenever an item of material or equipment is specified or described in the Contract Documents 

by using the name of a proprietary item or the name of a particular Supplier, the specification or 

description is intended to establish the type, function, appearance, and quality required. Unless 

the specification or description contains or is followed by words reading that no like, equivalent, 

or “or-equal” item or no substitution is permitted, other items of material or equipment or 

material or equipment of other Suppliers may be submitted to Engineer for review under the 

circumstances described below. 

1. ―Or-Equal‖ Items: If in Engineer’s and WisDot’s sole discretion an item of material or 

equipment proposed by Contractor is functionally equal to that named and sufficiently 

similar so that no change in related Work will be required, it may be considered by Engineer 

as an “or-equal” item, in which case review and approval of the proposed item may, in 
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Engineer’s sole discretion, be accomplished without compliance with some or all of the 

requirements for approval of proposed substitute items. For the purposes of this Paragraph 

6.05.A.1, a proposed item of material or equipment will be considered functionally equal to 

an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, appearance, 

strength, and design characteristics;  

2) it will reliably perform at least equally well the function and achieve the results 

imposed by the design concept of the completed Project as a functioning whole; and  

3) it has a proven record of performance and availability of responsive service. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; and  

2) it will conform substantially to the detailed requirements of the item named in the 

Contract Documents. 

2. Substitute Items: 

a. If in Engineer and WisDOT’s sole discretion an item of material or equipment proposed 

by Contractor does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be 

considered a proposed substitute item. 

b. Contractor shall submit sufficient information as provided below to allow Engineer and 

WisDOT to determine if the item of material or equipment proposed is essentially 

equivalent to that named and an acceptable substitute therefore. Requests for review of 

proposed substitute items of material or equipment will not be accepted by Engineer or 

WisDOT from anyone other than Contractor. 

c. The requirements for review by Engineer and WisDOT will be as set forth in Paragraph 

6.05.A.2.d, as supplemented by the General Requirements, and as Engineer may decide 

is appropriate under the circumstances. 

d. Contractor shall make written application to Engineer for review of a proposed substitute 

item of material or equipment that Contractor seeks to furnish or use. The application: 

1) shall certify that the proposed substitute item will: 

a) perform adequately the functions and achieve the results called for by the general 

design,  

b) be similar in substance to that specified, and 

c) be suited to the same use as that specified;  

2) will state: 
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a) the extent, if any, to which the use of the proposed substitute item will prejudice 

Contractor’s achievement of Substantial Completion on time, 

b) whether use of the proposed substitute item in the Work will require a change in 

any of the Contract Documents (or in the provisions of any other direct contract 

with Owner for other work on the Project) to adapt the design to the proposed 

substitute item, and 

 

c) whether incorporation or use of the proposed substitute item in connection with 

the Work is subject to payment of any license fee or royalty; 

3) will identify: 

a) all variations of the proposed substitute item from that specified, and  

b) available engineering, sales, maintenance, repair, and replacement services; and 

4) shall contain an itemized estimate of all costs or credits that will result directly or 

indirectly from use of such substitute item, including costs of redesign and claims of 

other contractors affected by any resulting change. 

B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, 

sequence, or procedure of construction is expressly required by the Contract Documents, 

Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure 

of construction approved by Engineer and WisDOT. Contractor shall submit sufficient 

information to allow Engineer and WisDOT, in Engineer and WisDOT’s sole discretion, to 

determine that the substitute proposed is equivalent to that expressly called for by the Contract 

Documents. The requirements for review by Engineer and WisDOT will be similar to those 

provided in Paragraph 6.05.A.2. 

C. Engineer’s Evaluation:  Engineer and WisDOT will be allowed a reasonable time within which 

to evaluate each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer 

or WisDOT may require Contractor to furnish additional data about the proposed substitute item. 

Engineer will be the sole judge of acceptability. No “or equal” or substitute will be ordered, 

installed or utilized until Engineer and WisDOT’s review is complete, which will be evidenced 

by a Change Order in the case of a substitute and an approved Shop Drawing for an “or equal.” 

Engineer will advise Contractor in writing of any negative determination. 

D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special 

performance guarantee or other surety with respect to any substitute. 

E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a 

substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. 

Whether or not Engineer and WisDOT approves a substitute so proposed or submitted by 

Contractor, Contractor shall reimburse Owner for the reasonable charges of Engineer for 

evaluating each such proposed substitute. Contractor shall also reimburse Owner for the 

reasonable charges of Engineer for making changes in the Contract Documents (or in the 

provisions of any other direct contract with Owner) resulting from the acceptance of each 

proposed substitute. 



 

00700-30 
 

F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or 

“or-equal” at Contractor’s expense. 

6.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity that is not 

responsible (including those acceptable to Owner as indicated in Paragraph 6.06.B).     

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or 

other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a 

specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list 

thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in writing 

or by failing to make written objection thereto by the date indicated for acceptance or objection 

in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or 

other individual or entity so identified may be revoked if the Subcontractor, Supplier, or other 

individual or entity is found irresponsible after due investigation. Contractor shall submit a 

responsible replacement for the rejected Subcontractor, Supplier, or other individual or entity. 

No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, 

whether initially or as a replacement, shall constitute a waiver of any right of Owner, WisDOT, 

or Engineer to reject defective Work. 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 

Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the 

Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity 

any contractual relationship between Owner or Engineer and any such Subcontractor, 

Supplier or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment 

of any moneys due any such Subcontractor, Supplier, or other individual or entity except as 

may otherwise be required by Laws and Regulations. 

D. Contractor shall be solely responsible for scheduling and coordinating the Work of 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 

Work under a direct or indirect contract with Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities 

performing or furnishing any of the Work to communicate with Engineer through Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not 

control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the 

Work to be performed by any specific trade.       

        

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an 

appropriate agreement between Contractor and the Subcontractor or Supplier which specifically 

binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract 

Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a 

Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in 
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Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will 

contain provisions whereby the Subcontractor or Supplier waives all rights against Owner, 

Contractor, WisDOT, City of Fond Du Lac, Engineer, and all other individuals or entities 

identified in the Supplementary Conditions to be listed as insureds or loss payees (and the 

officers, directors, members, partners, employees, agents, consultants, and subcontractors of 

each and any of them) for all losses and damages caused by, arising out of, relating to, or 

resulting from any of the perils or causes of loss covered by such policies and any other property 

insurance applicable to the Work. If the insurers on any such policies require separate waiver 

forms to be signed by any Subcontractor or Supplier, Contractor will obtain the same. 

6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 

performance of the Work or the incorporation in the Work of any invention, design, process, 

product, or device which is the subject of patent rights or copyrights held by others. If a 

particular invention, design, process, product, or device is specified in the Contract Documents 

for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its 

use is subject to patent rights or copyrights calling for the payment of any license fee or royalty 

to others, the existence of such rights shall be disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 

harmless Contractor, and its officers, directors, members, partners, employees, agents, 

consultants, and subcontractors from and against all claims, costs, losses, and damages 

(including but not limited to all fees and charges of engineers, architects, attorneys, and other 

professionals, and all court or arbitration or other dispute resolution costs) arising out of or 

relating to any infringement of patent rights or copyrights incident to the use in the performance 

of the Work or resulting from the incorporation in the Work of any invention, design, process, 

product, or device specified in the Contract Documents, but not identified as being subject to 

payment of any license fee or royalty to others required by patent rights or copyrights.   

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, City of Fond Du Lac, WisDOT, and the officers, directors, 

members, partners, employees, agents, consultants and subcontractors of each and any of them 

from and against all claims, costs, losses, and damages (including but not limited to all fees and 

charges of engineers, architects, attorneys, and other professionals and all court or arbitration or 

other dispute resolution costs) arising out of or relating to any infringement of patent rights or 

copyrights incident to the use in the performance of the Work or resulting from the incorporation 

in the Work of any invention, design, process, product, or device not specified in the Contract 

Documents.           

       

6.08 Permits 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for 

all construction permits and licenses. Owner shall assist Contractor, when necessary, in 

obtaining such permits and licenses. Contractor shall pay all governmental charges and 

inspection fees necessary for the prosecution of the Work which are applicable at the time of 

opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement. Owner shall 

pay all charges of utility owners for connections for providing permanent service to the Work. 
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6.09 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 

applicable to the performance of the Work. Except where otherwise expressly required by 

applicable Laws and Regulations, neither Owner, Engineer, nor WisDOT shall be responsible 

for monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws 

or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not 

limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 

court or arbitration or other dispute resolution costs) arising out of or relating to such Work. 

However, it shall not be Contractor’s responsibility to make certain that the Specifications and 

Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of 

Contractor’s obligations under Paragraph 3.03. 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective 

Date of the Agreement if there were no Bids) having an effect on the cost or time of performance 

of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner 

and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any 

such adjustment, a Claim may be made therefore as provided in Paragraph 10.05. 

6.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 

Contractor in accordance with the Laws and Regulations of the place of the Project which are 

applicable during the performance of the Work. 

6.11 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, the storage of materials and equipment, and 

the operations of workers to the Site and other areas permitted by Laws and Regulations, and 

shall not unreasonably encumber the Site and other areas with construction equipment or 

other materials or equipment. Contractor shall assume full responsibility for any damage to 

any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas 

resulting from the performance of the Work. 

2. Should any claim be made by any such owner or occupant because of the performance of the 

Work, Contractor shall promptly settle with such other party by negotiation or otherwise 

resolve the claim by arbitration or other dispute resolution proceeding or at law. 

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 

hold harmless Owner and Engineer, City of Fond Du Lac, WisDOT and the officers, 

directors, members, partners, employees, agents, consultants and subcontractors of each and 

any of them from and against all claims, costs, losses, and damages (including but not 

limited to all fees and charges of engineers, architects, attorneys, and other professionals and 

all court or arbitration or other dispute resolution costs) arising out of or relating to any claim 

or action, legal or equitable, brought by any such owner or occupant against Owner, 
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Engineer, City of Fond Du Lac, WisDOT or any other party indemnified hereunder to the 

extent caused by or based upon Contractor’s performance of the Work. 

B. Removal of Debris During Performance of the Work:  During the progress of the Work 

Contractor shall keep the Site and other areas free from accumulations of waste materials, 

rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other 

debris shall conform to applicable Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the 

Work and make it ready for utilization by Owner. At the completion of the Work Contractor 

shall remove from the Site all tools, appliances, construction equipment and machinery, and 

surplus materials and shall restore to original condition all property not designated for alteration 

by the Contract Documents. 

D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded 

in any manner that will endanger the structure, nor shall Contractor subject any part of the Work 

or adjacent property to stresses or pressures that will endanger it. 

6.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, 

Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written 

interpretations and clarifications in good order and annotated to show changes made during 

construction. These record documents together with all approved Samples and a counterpart of 

all approved Shop Drawings will be available to Engineer and WisDOT for reference. Upon 

completion of the Work, these record documents, Samples, and Shop Drawings will be delivered 

to Engineer for Owner and Wis DOT. 

6.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the Work. Such responsibility does not relieve 

Subcontractors of their responsibility for the safety of persons or property in the performance of 

their work, nor for compliance with applicable safety Laws and Regulations.  Contractor shall 

take all necessary precautions for the safety of, and shall provide the necessary protection to 

prevent damage, injury or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage on 

or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 

pavements, roadways, structures, utilities, and Underground Facilities not designated for 

removal, relocation, or replacement in the course of construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 

persons or property, or to the protection of persons or property from damage, injury, or loss; and 

shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall 

notify owners of adjacent property and of Underground Facilities and other utility owners when 
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prosecution of the Work may affect them, and shall cooperate with them in the protection, 

removal, relocation, and replacement of their property. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  

The Supplementary Conditions identify any Owner’s safety programs that are applicable to the 

Work. 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety 

program with which Owner’s and Engineer’s employees and representatives must comply while 

at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 

directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any 

other individual or entity directly or indirectly employed by any of them to perform any of the 

Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor 

(except damage or loss attributable to the fault of Drawings or Specifications or to the acts or 

omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts 

any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the 

fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity 

directly or indirectly employed by any of them). 

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue 

until such time as all the Work is completed and Engineer has issued a notice to Owner and 

Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as 

otherwise expressly provided in connection with Substantial Completion). 

6.14 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose 

duties and responsibilities shall be the prevention of accidents and the maintaining and 

supervising of safety precautions and programs. 

6.15 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or 

other hazard communication information required to be made available to or exchanged between 

or among employers at the Site in accordance with Laws or Regulations. 

6.16 Emergencies 

A. In public emergencies affecting the safety or protection of persons or the Work or property at the 

Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or 

loss. Contractor shall give Engineer prompt written notice if Contractor believes that any 

significant changes in the Work or variations from the Contract Documents have been caused 

thereby or are required as a result thereof. If Engineer determines that a change in the Contract 

Documents is required because of the action taken by Contractor in response to such an 

emergency, a Work Change Directive or Change Order will be issued. 
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6.17 Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and Samples to Engineer and WisDOT for review and 

approval in accordance with the accepted Schedule of Submittals (as required by Paragraph 

2.07). Each submittal will be identified as Engineer or WisDOT may require. 

1. Shop Drawings: 

a. Submit number of copies specified in the General Requirements. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, 

dimensions, specified performance and design criteria, materials, and similar data to 

show Engineer and WisDOT the services, materials, and equipment Contractor proposes 

to provide and to enable Engineer or WisDOT to review the information for the limited 

purposes required by Paragraph 6.17.D. 

2. Samples: 

a. Submit number of Samples specified in the Specifications. 

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog 

numbers, the use for which intended and other data as Engineer or WisDOT may require 

to enable Engineer and WisDOT to review the submittal for the limited purposes 

required by Paragraph 6.17.D. 

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 

Submittals, any related Work performed prior to Engineer and WisDOT’s review and approval 

of the pertinent submittal will be at the sole expense and responsibility of Contractor. 

C. Submittal Procedures: 

1. Before submitting each Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and 

Samples and with the requirements of the Work and the Contract Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified 

performance and design criteria, installation requirements, materials, catalog numbers, 

and similar information with respect thereto; 

c. determined and verified the suitability of all materials offered with respect to the 

indicated application, fabrication, shipping, handling, storage, assembly, and installation 

pertaining to the performance of the Work; and 

d. determined and verified all information relative to Contractor’s responsibilities for 

means, methods, techniques, sequences, and procedures of construction, and safety 

precautions and programs incident thereto. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has 

satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s 

review and approval of that submittal. 
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3. With each submittal, Contractor shall give Engineer specific written notice of any variations 

that the Shop Drawing or Sample may have from the requirements of the Contract 

Documents. This notice shall be both a written communication separate from the Shop 

Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop 

Drawing or Sample submitted to Engineer and WisDOT for review and approval of each 

such variation. 

D. Engineer’s Review: 

1. Engineer and WisDOT will provide timely review of Shop Drawings and Samples in 

accordance with the Schedule of Submittals acceptable to Engineer and WisDOT. Engineer 

and WisDOT’s review and approval will be only to determine if the items covered by the 

submittals will, after installation or incorporation in the Work, conform to the information 

given in the Contract Documents and be compatible with the design concept of the 

completed Project as a functioning whole as indicated by the Contract Documents. 

2. Engineer and WisDOT’s review and approval will not extend to means, methods, 

techniques, sequences, or procedures of construction (except where a particular means, 

method, technique, sequence, or procedure of construction is specifically and expressly 

called for by the Contract Documents) or to safety precautions or programs incident thereto. 

The review and approval of a separate item as such will not indicate approval of the 

assembly in which the item functions. 

3. Engineer and WisDOT’s review and approval shall not relieve Contractor from 

responsibility for any variation from the requirements of the Contract Documents unless 

Contractor has complied with the requirements of Paragraph 6.17.C.3 and Engineer has 

given written approval of each such variation by specific written notation thereof 

incorporated in or accompanying the Shop Drawing or Sample. Engineer and WisDOT’s 

review and approval shall not relieve Contractor from responsibility for complying with the 

requirements of Paragraph 6.17.C.1. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer or WisDOT and shall return the 

required number of corrected copies of Shop Drawings and submit, as required, new 

Samples for review and approval. Contractor shall direct specific attention in writing to 

revisions other than the corrections called for by Engineer or WisDOT on previous 

submittals. 

6.18 Continuing the Work 

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 

disagreements with Owner. No Work shall be delayed or postponed pending resolution of any 

disputes or disagreements, except as Owner and Contractor may agree in writing. 

6.19 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 

Contract Documents and will not be defective. Engineer, and WisDOT, and their officers, 
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directors, members, partners, employees, agents, consultants, and subcontractors shall be entitled 

to rely on representation of Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than Contractor, 

Subcontractors, Suppliers, or any other individual or entity for whom Contractor is 

responsible; or  

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 

Documents shall be absolute. None of the following will constitute an acceptance of Work that is 

not in accordance with the Contract Documents or a release of Contractor’s obligation to 

perform the Work in accordance with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related 

thereto by Owner;  

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice 

of acceptability by Engineer; 

6. any inspection, test, or approval by others; or 

7. any correction of defective Work by Owner.        

6.20 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner, Engineer, City of Fond Du Lac, and WisDOT, and the officers, directors, 

members, partners, employees, agents, consultants and subcontractors of each and any of them 

from and against all claims, costs, losses, and damages (including but not limited to all fees and 

charges of engineers, architects, attorneys, and other professionals and all court or arbitration or 

other dispute resolution costs) arising out of or relating to the performance of the Work, 

provided that any such claim, cost, loss, or damage is attributable to bodily injury, sickness, 

disease, or death, or to injury to or destruction of tangible property (other than the Work itself), 

including the loss of use resulting therefrom but only to the extent caused by any negligent act or 

omission of Contractor, any Subcontractor, any Supplier, or any individual or entity directly or 

indirectly employed by any of them to perform any of the Work or anyone for whose acts any of 

them may be liable. 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 

partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or 

personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or 

any individual or entity directly or indirectly employed by any of them to perform any of the 
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Work, or anyone for whose acts any of them may be liable, the indemnification obligation under 

Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of 

damages, compensation, or benefits payable by or for Contractor or any such Subcontractor, 

Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts, 

or other employee benefit acts. 

6.21 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services are 

specifically required by the Contract Documents for a portion of the Work or unless such 

services are required to carry out Contractor’s responsibilities for construction means, methods, 

techniques, sequences and procedures. Contractor shall not be required to provide professional 

services in violation of applicable law. 

B. If professional design services or certifications by a design professional related to systems, 

materials or equipment are specifically required of Contractor by the Contract Documents, 

Owner and Engineer will specify all performance and design criteria that such services must 

satisfy. Contractor shall cause such services or certifications to be provided by a properly 

licensed professional, whose signature and seal shall appear on all drawings, calculations, 

specifications, certifications, Shop Drawings and other submittals prepared by such professional. 

Shop Drawings and other submittals related to the Work designed or certified by such 

professional, if prepared by others, shall bear such professional’s written approval when 

submitted to Engineer. 

C. Owner, Engineer, and WisDOT shall be entitled to rely upon the adequacy, accuracy and 

completeness of the services, certifications or approvals performed by such design professionals, 

provided Owner, Engineer and WisDOT have specified to Contractor all performance and 

design criteria that such services must satisfy.       

      

D. Pursuant to this Paragraph 6.21, Engineer and WisDOT’s review and approval of design 

calculations and design drawings will be only for the limited purpose of checking for 

conformance with performance and design criteria given and the design concept expressed in the 

Contract Documents. Engineer and WisDOT’s review and approval of Shop Drawings and other 

submittals (except design calculations and design drawings) will be only for the purpose stated 

in Paragraph 6.17.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria 

required by the Contract Documents. 

ARTICLE 7 – OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or 

through other direct contracts therefore, or have other work performed by utility owners. If such 

other work is not noted in the Contract Documents, then: 

1. written notice thereof will be given to Contractor prior to starting any such other work; and  
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2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 

any, of any adjustment in the Contract Price or Contract Times that should be allowed as a 

result of such other work, a Claim may be made therefore as provided in Paragraph 10.05. 

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility 

owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe 

access to the Site, provide a reasonable opportunity for the introduction and storage of materials 

and equipment and the execution of such other work, and properly coordinate the Work with 

theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to 

properly connect or otherwise make its several parts come together and properly integrate with 

such other work. Contractor shall not endanger any work of others by cutting, excavating, or 

otherwise altering such work; provided, however, that Contractor may cut or alter others' work 

with the written consent of Engineer and the others whose work will be affected. The duties and 

responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and 

other contractors to the extent that there are comparable provisions for the benefit of Contractor 

in said direct contracts between Owner and such utility owners and other contractors. 

C. If the proper execution or results of any part of Contractor’s Work depends upon work 

performed by others under this Article 7, Contractor shall inspect such other work and promptly 

report to Engineer in writing any delays, defects, or deficiencies in such other work that render it 

unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s 

failure to so report will constitute an acceptance of such other work as fit and proper for 

integration with Contractor’s Work except for latent defects and deficiencies in such other work. 

7.02 Coordination 

A. If Owner intends to contract with others for the performance of other work on the Project at the 

Site, the following will be set forth in Supplementary Conditions: 

1. the individual or entity who will have authority and responsibility for coordination of the 

activities among the various contractors will be identified; 

2. the specific matters to be covered by such authority and responsibility will be itemized; and 

3. the extent of such authority and responsibilities will be provided. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority 

and responsibility for such coordination. 

7.03 Legal Relationships 

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other 

contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs 

incurred by Contractor as a result of the other contractor’s wrongful actions or inactions. 

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for 

the reasonable direct delay and disruption costs incurred by such other contractor as a result of 

Contractor’s wrongful action or inactions. 
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ARTICLE 8 – OWNER’S RESPONSIBILITIES 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all 

communications to Contractor through Engineer. 

8.02 Replacement of Engineer 

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom 

Contractor makes no reasonable objection, whose status under the Contract Documents shall be 

that of the former Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C 

and 14.07.C. 

8.05 Lands and Easements; Reports and Tests 

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys 

to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to 

Owner’s identifying and making available to Contractor copies of reports of explorations and 

tests of subsurface conditions and drawings of physical conditions relating to existing surface or 

subsurface structures at the Site. 

8.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and 

property insurance are set forth in Article 5. 

8.07 Change Orders 

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 

8.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 

Paragraph 13.03.B. 

8.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 

Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 

precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 

and Regulations applicable to the performance of the Work. Owner will not be responsible for 

Contractor’s failure to perform the Work in accordance with the Contract Documents. 
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8.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 

forth in Paragraph 4.06. 

8.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 

arrangements have been made to satisfy Owner’s obligations under the Contract Documents. 

8.12 Compliance with Safety Program 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 

applicable requirements of Contractor’s safety programs of which Owner has been informed 

pursuant to Paragraph 6.13.D. 

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

9.00 Changes to Scope of Project 

 A.  Owner and Engineer will coordinate with WisDOT in regards to any changes or modifications in 

scope of the project. 

9.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 

responsibilities and the limitations of authority of Engineer as Owner’s representative during 

construction are set forth in the Contract Documents.      

        

9.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction 

as Engineer deems necessary in order to observe as an experienced and qualified design 

professional the progress that has been made and the quality of the various aspects of 

Contractor’s executed Work. Based on information obtained during such visits and observations, 

Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in 

accordance with the Contract Documents. Engineer will not be required to make exhaustive or 

continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s 

efforts will be directed toward providing for Owner a greater degree of confidence that the 

completed Work will conform generally to the Contract Documents. On the basis of such visits 

and observations, Engineer will keep Owner informed of the progress of the Work and will 

endeavor to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 

responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a 

result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, 

direct, control, or have authority over or be responsible for Contractor’s means, methods, 

techniques, sequences, or procedures of construction, or the safety precautions and programs 

incident thereto, or for any failure of Contractor to comply with Laws and Regulations 

applicable to the performance of the Work. 
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9.03 Project Representative 

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist 

Engineer in providing more extensive observation of the Work. The authority and 

responsibilities of any such Resident Project Representative and assistants will be as provided in 

the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided 

in Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the 

Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and 

limitations thereon of such other individual or entity will be as provided in the Supplementary 

Conditions. 

9.04 Authorized Variations in Work 

A. Engineer and WisDOT may authorize minor variations in the Work from the requirements of the 

Contract Documents which do not involve an adjustment in the Contract Price or the Contract 

Times and are compatible with the design concept of the completed Project as a functioning 

whole as indicated by the Contract Documents. These may be accomplished by a Field Order 

and will be binding on Owner and also on Contractor, who shall perform the Work involved 

promptly. If Owner or Contractor believes that a Field Order justifies an adjustment in the 

Contract Price or Contract Times, or both, and the parties are unable to agree on entitlement to or 

on the amount or extent, if any, of any such adjustment, a Claim may be made therefore as 

provided in Paragraph 10.05.         

              

9.05 Rejecting Defective Work 

A. Engineer or WisDOT will have authority to reject Work which Engineer or WisDOT believes to 

be defective, or that Engineer or WisDOT believes will not produce a completed Project that 

conforms to the Contract Documents or that will prejudice the integrity of the design concept of 

the completed Project as a functioning whole as indicated by the Contract Documents. Engineer 

or WisDOT will also have authority to require special inspection or testing of the Work as 

provided in Paragraph 13.04, whether or not the Work is fabricated, installed, or completed. 

9.06 Shop Drawings, Change Orders and Payments 

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and 

Samples, see Paragraph 6.17. 

B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and 

design drawings submitted in response to a delegation of professional design services, if any, see 

Paragraph 6.21. 

C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12. 

D. In connection with Engineer’s authority as to Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work to be 

performed by Contractor.  Engineer will review with Contractor the Engineer’s determinations 

on such matters before rendering a written decision thereon (by recommendation of an 
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Application for Payment or otherwise). Engineer’s written decision thereon will be final and 

binding (except as modified by Engineer to reflect changed factual conditions or more accurate 

data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05. 

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge 

of the acceptability of the Work there under. All matters in question and other matters between 

Owner and Contractor arising prior to the date final payment is due relating to the acceptability 

of the Work, and the interpretation of the requirements of the Contract Documents pertaining to 

the performance of the Work, will be referred initially to Engineer in writing within 30 days of 

the event giving rise to the question.  

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If 

Owner or Contractor believes that any such decision entitles them to an adjustment in the 

Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The 

date of Engineer’s decision shall be the date of the event giving rise to the issues referenced for 

the purposes of Paragraph 10.05.B. 

C. Engineer’s written decision on the issue referred will be final and binding on Owner and 

Contractor, subject to the provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show 

partiality to Owner or Contractor and will not be liable in connection with any interpretation or 

decision rendered in good faith in such capacity. 

9.09 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision 

of the Contract Documents nor any decision made by Engineer in good faith either to exercise or 

not exercise such authority or responsibility or the undertaking, exercise, or performance of any 

authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract, 

tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other 

individual or entity, or to any surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 

Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 

precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 

and Regulations applicable to the performance of the Work. Engineer will not be responsible for 

Contractor’s failure to perform the Work in accordance with the Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, 

any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation and 

all maintenance and operating instructions, schedules, guarantees, bonds, certificates of 

inspection, tests and approvals, and other documentation required to be delivered by Paragraph 

14.07.A will only be to determine generally that their content complies with the requirements of, 

and in the case of certificates of inspections, tests, and approvals that the results certified indicate 

compliance with, the Contract Documents. 
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E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply 

to the Resident Project Representative, if any, and assistants, if any. 

9.10 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives shall comply with the specific 

applicable requirements of Contractor’s safety programs of which Engineer has been informed 

pursuant to Paragraph 6.13.D.   

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

10.00 Changes to Scope of Project 

 A.  Owner and Engineer will coordinate with WisDOT in regards to any changes or modifications in 

scope of the project. 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or 

from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a 

Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed 

with the Work involved which will be performed under the applicable conditions of the Contract 

Documents (except as otherwise specifically provided).      

  

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, 

of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a 

result of a Work Change Directive, a Claim may be made therefore as provided in Paragraph 

10.05. 

10.02 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 

Contract Times with respect to any work performed that is not required by the Contract 

Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the 

case of a public emergency as provided in Paragraph 6.16 or in the case of uncovering Work as 

provided in Paragraph 13.04.D. 

10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer 

covering: 

1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii)  

agreed to by the parties; 

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including 

any undisputed sum or amount of time for Work actually performed in accordance with a 

Work Change Directive; and 

3. changes in the Contract Price or Contract Times which embody the substance of any written 

decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of 
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executing any such Change Order, an appeal may be taken from any such decision in 

accordance with the provisions of the Contract Documents and applicable Laws and 

Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to 

the Progress Schedule as provided in Paragraph 6.18.A. 

10.04 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 

general scope of the Work or the provisions of the Contract Documents (including, but not 

limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s 

responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any 

such change. 

10.05 Claims 

A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, 

shall be referred to the Engineer for decision. A decision by Engineer shall be required as a 

condition precedent to any exercise by Owner or Contractor of any rights or remedies either may 

otherwise have under the Contract Documents or by Laws and Regulations in respect of such 

Claims. 

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant 

to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after 

the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with 

the party making the Claim. Notice of the amount or extent of the Claim, with supporting data 

shall be delivered to the Engineer and the other party to the Contract within 60 days after the 

start of such event (unless Engineer allows additional time for claimant to submit additional or 

more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall 

be prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment 

in Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. 

Each Claim shall be accompanied by claimant’s written statement that the adjustment claimed is 

the entire adjustment to which the claimant believes it is entitled as a result of said event. The 

opposing party shall submit any response to Engineer and the claimant within 30 days after 

receipt of the claimant’s last submittal (unless Engineer allows additional time). 

C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last 

submittal of the claimant or the last submittal of the opposing party, if any, take one of the 

following actions in writing: 

1. deny the Claim in whole or in part; 

2. approve the Claim; or 

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole 

discretion, it would be inappropriate for the Engineer to do so. For purposes of further 

resolution of the Claim, such notice shall be deemed a denial. 

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall 

be deemed denied. 
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E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 

10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor 

invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or 

denial. 

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in 

accordance with this Paragraph 10.05. 

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

11.00 Changes to Scope of Project 

 A.  Owner and Engineer will coordinate with WisDOT in regards to any changes or modifications in 

scope of the project. 

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in 

Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the 

Work. When the value of any Work covered by a Change Order or when a Claim for an 

adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be 

reimbursed to Contractor will be only those additional or incremental costs required because of 

the change in the Work or because of the event giving rise to the Claim. Except as otherwise 

may be agreed to in writing by Owner, such costs shall be in amounts no higher than those 

prevailing in the locality of the Project, shall not include any of the costs itemized in Paragraph 

11.01.B, and shall include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the 

Work under schedules of job classifications agreed upon by Owner and Contractor. Such 

employees shall include, without limitation, superintendents, foremen, and other personnel 

employed full time on the Work. Payroll costs for employees not employed full time on the 

Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall 

include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall 

include social security contributions, unemployment, excise, and payroll taxes, workers’ 

compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay 

applicable thereto. The expenses of performing Work outside of regular working hours, on 

Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized 

by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs 

of transportation and storage thereof, and Suppliers’ field services required in connection 

therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with 

Contractor with which to make payments, in which case the cash discounts shall accrue to 

Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials 

and equipment shall accrue to Owner, and Contractor shall make provisions so that they may 

be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If 

required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable 

to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with 
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the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides 

that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the 

Subcontractor’s Cost of the Work and fee shall be determined in the same manner as 

Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing 

laboratories, surveyors, attorneys, and accountants) employed for services specifically 

related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 

Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 

machinery, appliances, office, and temporary facilities at the Site, and hand tools not 

owned by the workers, which are consumed in the performance of the Work, and cost, 

less market value, of such items used but not consumed which remain the property of 

Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof whether 

rented from Contractor or others in accordance with rental agreements approved by 

Owner with the advice of Engineer, and the costs of transportation, loading, unloading, 

assembly, dismantling, and removal thereof. All such costs shall be in accordance with 

the terms of said rental agreements. The rental of any such equipment, machinery, or 

parts shall cease when the use thereof is no longer necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 

Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or 

anyone directly or indirectly employed by any of them or for whose acts any of them 

may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 

compensated by insurance or otherwise, sustained by Contractor in connection with the 

performance of the Work (except losses and damages within the deductible amounts of 

property insurance established in accordance with Paragraph 5.06.D), provided such 

losses and damages have resulted from causes other than the negligence of Contractor, 

any Subcontractor, or anyone directly or indirectly employed by any of them or for 

whose acts any of them may be liable. Such losses shall include settlements made with 

the written consent and approval of Owner. No such losses, damages, and expenses shall 

be included in the Cost of the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the 

Site, express and courier services, and similar petty cash items in connection with the 

Work. 
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i. The costs of premiums for all bonds and insurance Contractor is required by the Contract 

Documents to purchase and maintain. 

B. Costs Excluded: The term Cost of the Work shall not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of 

partnerships and sole proprietorships), general managers, safety managers, engineers, 

architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, 

expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the 

Site or in Contractor’s principal or branch office for general administration of the Work and 

not specifically included in the agreed upon schedule of job classifications referred to in 

Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be 

considered administrative costs covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the 

Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 

employed for the Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly 

employed by any of them or for whose acts any of them may be liable, including but not 

limited to, the correction of defective Work, disposal of materials or equipment wrongly 

supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not 

specifically and expressly included in Paragraphs 11.01.A. 

C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee 

shall be determined as set forth in the Agreement. When the value of any Work covered by a 

Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of 

Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C. 

D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant 

to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in 

accordance with generally accepted accounting practices and submit in a form acceptable to 

Engineer an itemized cost breakdown together with supporting data. 

11.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the 

Contract Documents and shall cause the Work so covered to be performed for such sums and by 

such persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: 

1. Contractor agrees that: 
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a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of 

materials and equipment required by the allowances to be delivered at the Site, and all 

applicable taxes; and 

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 

profit, and other expenses contemplated for the cash allowances have been included in 

the Contract Price and not in the allowances, and no demand for additional payment on 

account of any of the foregoing will be valid. 

C. Contingency Allowance: 

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover 

unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer 

to reflect actual amounts due Contractor on account of Work covered by allowances, and the 

Contract Price shall be correspondingly adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 

initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to 

the sum of the unit price for each separately identified item of Unit Price Work times the 

quantity of each item as indicated in the Agreement. 

B. The quantities of items of Unit Price Work are for the purpose of comparison of Bids and 

determining a Contract Price.  

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to 

cover Contractor’s overhead and profit for each separately identified item. 

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance 

with Paragraph 10.05 if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs from the 

quantity of such item indicated in the Agreement; and  

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes Contractor is entitled to an increase in Contract Price as a result of 

having incurred additional expenses or Owner believes that Owner is entitled to a decrease in 

Contract Price as a result of Contractor not incurring contract expenses and the parties are 

unable to agree as to the amount of such increase or decrease. 
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ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 

12.00 Changes to Scope of Project 

 A.  Owner and Engineer will coordinate with WisDOT in regards to any changes or modifications in 

scope of the project. 

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the 

Contract Price shall be based on written notice submitted by the party making the Claim to the 

Engineer and the other party to the Contract in accordance with the provisions of Paragraph 

10.05. 

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the 

Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, by 

application of such unit prices to the quantities of the items involved (subject to the 

provisions of Paragraph 11.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract Documents, 

by a mutually agreed lump sum (which may include an allowance for overhead and profit 

not necessarily in accordance with Paragraph 12.01.C.2); or 

 

3. where the Work involved is not covered by unit prices contained in the Contract Documents 

and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the 

Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for 

overhead and profit (determined as provided in Paragraph 12.01.C). 

C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows: 

1. a mutually acceptable fixed fee; or  

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various 

portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall 

be 10 percent; 

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;  

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee 

and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is 

that the Subcontractor who actually performs the Work, at whatever tier, will be paid a 

fee of 10 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1 

and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a 

fee of five percent of the amount paid to the next lower tier Subcontractor; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 

11.01.A.5, and 11.01.B;  
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e. the amount of credit to be allowed by Contractor to Owner for any change which results 

in a net decrease in cost will be the amount of the actual net decrease in cost plus a 

deduction in Contractor’s fee by an amount equal to five percent of such net decrease; 

and  

f. when both additions and credits are involved in any one change, the adjustment in 

Contractor’s fee shall be computed on the basis of the net change in accordance with 

Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive. 

12.02 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in 

the Contract Times shall be based on written notice submitted by the party making the Claim to 

the Engineer and the other party to the Contract in accordance with the provisions of Paragraph 

10.05. 

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an 

adjustment in the Contract Times will be determined in accordance with the provisions of this 

Article 12. 

12.03 Delays 

A. Where Contractor is prevented from completing any part of the Work within the Contract Times 

due to delay beyond the control of Contractor, the Contract Times will be extended in an amount 

equal to the time lost due to such delay if a Claim is made therefore as provided in Paragraph 

12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or 

neglect by Owner, acts or neglect of utility owners or other contractors performing other work as 

contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God. 

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as 

contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or 

interferes with the performance or progress of the Work, then Contractor shall be entitled to an 

equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s 

entitlement to an adjustment of the Contract Times is conditioned on such adjustment being 

essential to Contractor’s ability to complete the Work within the Contract Times. 

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, 

abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the 

control of Owner, or other causes not the fault of and beyond control of Owner and Contractor, 

then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment 

is essential to Contractor’s ability to complete the Work within the Contract Times. Such an 

adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this 

Paragraph 12.03.C. 

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, 

consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or 

damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 

other professionals and all court or arbitration or other dispute resolution costs) sustained by 

Contractor on or in connection with any other project or anticipated project. 
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E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays 

within the control of Contractor. Delays attributable to and within the control of a Subcontractor 

or Supplier shall be deemed to be delays within the control of Contractor. 

ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION,  AND REMOVAL OF DEFECTIVE 

WORK 

13.01 Notice of Defects 

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be 

given to Contractor. Defective Work will be rejected. 

13.02 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 

independent testing laboratories, and governmental agencies with jurisdictional interests will 

have access to the Site and the Work at reasonable times for their observation, inspection, and 

testing. Contractor shall provide them proper and safe conditions for such access and advise 

them of Contractor’s safety procedures and programs so that they may comply therewith as 

applicable. 

13.03 Tests and Inspections 

A. Contractor shall give Engineer and WisDOT timely notice of readiness of the Work for all 

required inspections, tests, or approvals and shall cooperate with inspection and testing 

personnel to facilitate required inspections or tests. 

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all 

inspections, tests, or approvals required by the Contract Documents except: 

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below; 

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 

13.04.B shall be paid as provided in Paragraph 13.04.C; and 

3. as otherwise specifically provided in the Contract Documents. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 

specifically to be inspected, tested, or approved by an employee or other representative of such 

public body, Contractor shall assume full responsibility for arranging and obtaining such 

inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer and 

WisDOT with the required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection 

with any inspections, tests, or approvals required for Owner’s, WisDOT’s, and Engineer’s 

acceptance of materials or equipment to be incorporated in the Work; or acceptance of materials, 

mix designs, or equipment submitted for approval prior to Contractor’s purchase thereof for 

incorporation in the Work. Such inspections, tests, or approvals shall be performed by 

organizations acceptable to Owner, WisDOT, and Engineer. 
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E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 

Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, 

uncover such Work for observation. 

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless 

Contractor has given Engineer timely notice of Contractor’s intention to cover the same and 

Engineer has not acted with reasonable promptness in response to such notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by 

Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense. 

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 

inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or 

otherwise make available for observation, inspection, or testing as Engineer may require, that 

portion of the Work in question, furnishing all necessary labor, material, and equipment. 

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out 

of or relating to such uncovering, exposure, observation, inspection, and testing, and of 

satisfactory replacement or reconstruction (including but not limited to all costs of repair or 

replacement of work of others); and Owner shall be entitled to an appropriate decrease in the 

Contract Price. If the parties are unable to agree as to the amount thereof, Owner may make a 

Claim therefore as provided in Paragraph 10.05. 

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in 

the Contract Price or an extension of the Contract Times, or both, directly attributable to such 

uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the 

parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim 

therefore as provided in Paragraph 10.05. 

13.05 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 

materials or equipment, or fails to perform the Work in such a way that the completed Work will 

conform to the Contract Documents, Owner may order Contractor to stop the Work, or any 

portion thereof, until the cause for such order has been eliminated; however, this right of Owner 

to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the 

benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any 

surety for, or employee or agent of any of them. 

13.06 Correction or Removal of Defective Work 

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or 

not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it 

from the Project and replace it with Work that is not defective. Contractor shall pay all claims, 

costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration or other dispute 
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resolution costs) arising out of or relating to such correction or removal (including but not 

limited to all costs of repair or replacement of work of others). 

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, 

Contractor shall take no action that would void or otherwise impair Owner’s special warranty 

and guarantee, if any, on said Work. 

13.07 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as may 

be prescribed by the terms of any applicable special guarantee required by the Contract 

Documents) or by any specific provision of the Contract Documents, any Work is found to be 

defective, or if the repair of any damages to the land or areas made available for Contractor’s use 

by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found 

to be defective, Contractor shall promptly, without cost to Owner and in accordance with 

Owner’s written instructions:          

1. repair such defective land or areas; or  

2. correct such defective Work; or 

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it 

with Work that is not defective, and  

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work 

of others or other land or areas resulting therefrom.      

              

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in a 

public emergency, Owner may have the defective Work corrected or repaired or may have the 

rejected Work removed and replaced. All claims, costs, losses, and damages (including but not 

limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 

court or arbitration or other dispute resolution costs) arising out of or relating to such correction 

or repair or such removal and replacement (including but not limited to all costs of repair or 

replacement of work of others) will be paid by Contractor. 

C. In special circumstances where a particular item of equipment is placed in continuous service 

before Substantial Completion of all the Work, the correction period for that item may start to 

run from an earlier date if so provided in the Specifications. 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or 

removed and replaced under this Paragraph 13.07, the correction period hereunder with respect 

to such Work will be extended for an additional period of one year after such correction or 

removal and replacement has been satisfactorily completed. 

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or 

warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a 

waiver of, the provisions of any applicable statute of limitation or repose. Payments to 

Contractor and Completion 
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ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION 

14.01 Schedule of Values 

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for 

progress payments and will be incorporated into a form of Application for Payment acceptable to 

Engineer. Progress payments on account of Unit Price Work will be based on the number of 

units completed. 

14.02 Progress Payments 

A. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress payment (but 

not more often than once a month), Contractor shall submit to Engineer for review an 

Application for Payment filled out and signed by Contractor covering the Work completed 

as of the date of the Application and accompanied by such supporting documentation as is 

required by the Contract Documents. If payment is requested on the basis of materials and 

equipment not incorporated in the Work but delivered and suitably stored at the Site or at 

another location agreed to in writing, the Application for Payment shall also be accompanied 

by a bill of sale, invoice, or other documentation warranting that Owner has received the 

materials and equipment free and clear of all Liens and evidence that the materials and 

equipment are covered by appropriate property insurance or other arrangements to protect 

Owner’s interest therein, all of which must be satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall include an 

affidavit of Contractor stating that all previous progress payments received on account of the 

Work have been applied on account to discharge Contractor’s legitimate obligations 

associated with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the 

Agreement. 

B. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in 

writing a recommendation of payment and present the Application to Owner or return the 

Application to Contractor indicating in writing Engineer’s reasons for refusing to 

recommend payment. In the latter case, Contractor may make the necessary corrections and 

resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment will 

constitute a representation by Engineer to Owner, based on Engineer’s observations of the 

executed Work as an experienced and qualified design professional, and on Engineer’s 

review of the Application for Payment and the accompanying data and schedules, that to the 

best of Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 
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b. the quality of the Work is generally in accordance with the Contract Documents (subject 

to an evaluation of the Work as a functioning whole prior to or upon Substantial 

Completion, the results of any subsequent tests called for in the Contract Documents, a 

final determination of quantities and classifications for Unit Price Work under Paragraph 

9.07, and any other qualifications stated in the recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to have 

been fulfilled in so far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 

represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 

performed have been exhaustive, extended to every aspect of the Work in progress, or 

involved detailed inspections of the Work beyond the responsibilities specifically 

assigned to Engineer in the Contract Documents; or  

b. there may not be other matters or issues between the parties that might entitle Contractor 

to be paid additionally by Owner or entitle Owner to withhold payment to Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending 

payments nor Engineer’s recommendation of any payment, including final payment, will 

impose responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, or the 

safety precautions and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s 

performance of the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has used the 

moneys paid on account of the Contract Price, or  

e. to determine that title to any of the Work, materials, or equipment has passed to Owner 

free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s 

opinion, it would be incorrect to make the representations to Owner stated in 

Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because 

of subsequently discovered evidence or the results of subsequent inspections or tests, revise 

or revoke any such payment recommendation previously made, to such extent as may be 

necessary in Engineer’s opinion to protect Owner from loss because: 

a. the Work is defective, or completed Work has been damaged, requiring correction or 

replacement; 

b. the Contract Price has been reduced by Change Orders; 
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c. Owner has been required to correct defective Work or complete Work in accordance 

with Paragraph 13.09; or 

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in 

Paragraph 15.02.A. 

C. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 

recommendation, the amount recommended will (subject to the provisions of Paragraph 

14.02.D) become due, and when due will be paid by Owner to Contractor. 

D. Reduction in Payment: 

1. Owner may refuse to make payment of the full amount recommended by Engineer because: 

a. claims have been made against Owner on account of Contractor’s performance or 

furnishing of the Work; 

b. Liens have been filed in connection with the Work, except where Contractor has 

delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of 

such Liens; 

c. there are other items entitling Owner to a set-off against the amount recommended; or 

d. Owner has actual knowledge of the occurrence of any of the events enumerated in 

Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A. 

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner 

will give Contractor immediate written notice (with a copy to Engineer) stating the reasons 

for such action and promptly pay Contractor any amount remaining after deduction of the 

amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any 

adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the 

reasons for such action. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the 

amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 

14.02.C.1 and subject to interest as provided in the Agreement. 

14.03 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by 

any Application for Payment, whether incorporated in the Project or not, will pass to Owner no 

later than the time of payment free and clear of all Liens. 

14.04 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify 

Owner and Engineer in writing that the entire Work is substantially complete (except for items 

specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of 

Substantial Completion. 
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B. Promptly after Contractor’s notification, Owner, Contractor, Engineer, and WisDOT shall make 

an inspection of the Work to determine the status of completion. If Engineer does not consider 

the Work substantially complete, Engineer will notify Contractor in writing giving the reasons 

therefore. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 

tentative certificate of Substantial Completion which shall fix the date of Substantial 

Completion. There shall be attached to the certificate a tentative list of items to be completed or 

corrected before final payment. Owner shall have seven days after receipt of the tentative 

certificate during which to make written objection to Engineer as to any provisions of the 

certificate or attached list. If, after considering such objections, Engineer concludes that the 

Work is not substantially complete, Engineer will, within 14 days after submission of the 

tentative certificate to Owner, notify Contractor in writing, stating the reasons therefore. If, after 

consideration of Owner’s objections, Engineer considers the Work substantially complete, 

Engineer will, within said 14 days, execute and deliver to Owner and Contractor a definitive 

certificate of Substantial Completion (with a revised tentative list of items to be completed or 

corrected) reflecting such changes from the tentative certificate as Engineer believes justified 

after consideration of any objections from Owner.      

             

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will 

deliver to Owner and Contractor a written recommendation as to division of responsibilities 

pending final payment between Owner and Contractor with respect to security, operation, safety, 

and protection of the Work, maintenance, heat, utilities, insurance, and warranties and 

guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in 

writing prior to Engineer’s issuing the definitive certificate of Substantial Completion, 

Engineer’s aforesaid recommendation will be binding on Owner and Contractor until final 

payment. 

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 

Completion subject to allowing Contractor reasonable access to remove its property and 

complete or correct items on the tentative list. 

14.05 Partial Utilization 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 

completed part of the Work which has specifically been identified in the Contract Documents, or 

which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable 

part of the Work that can be used by Owner for its intended purpose without significant 

interference with Contractor’s performance of the remainder of the Work, subject to the 

following conditions: 

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any 

such part of the Work which Owner believes to be ready for its intended use and 

substantially complete. If and when Contractor agrees that such part of the Work is 

substantially complete, Contractor, Owner, and Engineer will follow the procedures of 

Paragraph 14.04.A through D for that part of the Work. 
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2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers 

any such part of the Work ready for its intended use and substantially complete and request 

Engineer to issue a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall 

make an inspection of that part of the Work to determine its status of completion. If Engineer 

does not consider that part of the Work to be substantially complete, Engineer will notify 

Owner and Contractor in writing giving the reasons therefore. If Engineer considers that part 

of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with 

respect to certification of Substantial Completion of that part of the Work and the division of 

responsibility in respect thereof and access thereto. 

14.06 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 

complete, Engineer and WisDOT will promptly make a final inspection with Owner and 

Contractor and will notify Contractor in writing of all particulars in which this inspection reveals 

that the Work is incomplete or defective. Contractor shall immediately take such measures as are 

necessary to complete such Work or remedy such deficiencies. 

14.07 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer and WisDOT, satisfactorily completed all 

corrections identified during the final inspection and has delivered, in accordance with the 

Contract Documents, all maintenance and operating instructions, schedules, guarantees, 

bonds, certificates or other evidence of insurance, certificates of inspection, marked-up 

record documents (as provided in Paragraph 6.12), and other documents, Contractor may 

make application for final payment following the procedure for progress payments. 

2. The final Application for Payment shall be accompanied (except as previously delivered) by: 

a. all documentation called for in the Contract Documents, including but not limited to the 

evidence of insurance required by Paragraph 5.04.B.6; 

b. consent of the surety, if any, to final payment;  

c. a list of all Claims against Owner that Contractor believes are unsettled; and  

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien 

rights arising out of or Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved 

by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor 

that:  (i) the releases and receipts include all labor, services, material, and equipment for 

which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other 

indebtedness connected with the Work for which Owner might in any way be responsible, or 

which might in any way result in liens or other burdens on Owner's property, have been paid 

or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or 
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receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to 

indemnify Owner against any Lien. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final 

inspection, and Engineer’s review of the final Application for Payment and accompanying 

documentation as required by the Contract Documents, Engineer and WisDOT are satisfied 

that the Work has been completed and Contractor’s other obligations under the Contract 

Documents have been fulfilled, Engineer will, within ten days after receipt of the final 

Application for Payment, indicate in writing Engineer’s recommendation of payment and 

present the Application for Payment to Owner for payment. At the same time Engineer will 

also give written notice to Owner and Contractor that the Work is acceptable subject to the 

provisions of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment 

to Contractor, indicating in writing the reasons for refusing to recommend final payment, in 

which case Contractor shall make the necessary corrections and resubmit the Application for 

Payment.           

     

C. Payment Becomes Due: 

1. Thirty days after the presentation to Owner of the Application for Payment and 

accompanying documentation, the amount recommended by Engineer, less any sum Owner 

is entitled to set off against Engineer’s recommendation, including but not limited to 

liquidated damages, will become due and will be paid by Owner to Contractor. 

14.08 Final Completion Delayed 

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if 

Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment 

(for Work fully completed and accepted) and recommendation of Engineer, and without 

terminating the Contract, make payment of the balance due for that portion of the Work fully 

completed and accepted. If the remaining balance to be held by Owner for Work not fully 

completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have 

been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of 

the balance due for that portion of the Work fully completed and accepted shall be submitted by 

Contractor to Engineer with the Application for such payment. Such payment shall be made 

under the terms and conditions governing final payment, except that it shall not constitute a 

waiver of Claims. 

14.09 Waiver of Claims 

A. The making and acceptance of final payment will constitute: 

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled 

Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, 

from failure to comply with the Contract Documents or the terms of any special guarantees 

specified therein, or from Contractor’s continuing obligations under the Contract 

Documents; and 
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2. a waiver of all Claims by Contractor against Owner other than those previously made in 

accordance with the requirements herein and expressly acknowledged by Owner in writing 

as still unsettled. 

ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 

15.01 Owner May Suspend Work 

A. At any time Owner may suspend the Work or any portion thereof for a period of not more than 

90 consecutive days by notice in writing to Contractor and Engineer which will fix the date on 

which Work will be resumed. Contractor shall resume the Work on the date so fixed. Contractor 

shall be granted an adjustment in the Contract Price or an extension of the Contract Times, or 

both, directly attributable to any such suspension if Contractor makes a Claim therefore as 

provided in Paragraph 10.05.  Work may be suspended for the following reasons: 

1. The Contractor does not furnish suitable and sufficient personnel to perform the work 

2. The Contractor does not remove from the project all personnel performing in an unskilled 

manner or who are intemperate or disorderly.  If Owner or Engineer concludes that personnel 

are performing in an unskilled manner or who are intemperate or disorderly, the Engineer 

may direct the Contractor, in writing, to remove them from the project.  Said personnel shall 

not return to the project without the Owner and Engineer’s written consent. 

15.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 

Documents (including, but not limited to, failure to supply sufficient skilled workers or 

suitable materials or equipment or failure to adhere to the Progress Schedule established 

under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04); 

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; 

3. Contractor’s repeated disregard of the authority of Engineer; 

4. Contractor’s violation in any substantial way of any provisions of the Contract Documents; 

5. A national emergency that creates a shortage of materials, labor, or equipment by: reason of 

war conditions involving the United States; reason of orders of the federal government or its 

duly authorized agencies; or executive orders with respect to prosecution of war or national 

defense; or 

6. Orders from duly constituted authorities relating to energy conservation 

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving 

Contractor (and surety) ten days written notice of its intent to terminate the services of 

Contractor: 
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1. purchase unused materials that the Contractor has obtained and that have been inspected, 

tested, and accepted, at the points of delivery as the Owner and at a cost shown by receipted 

bills or other proper evidence; 

2. complete the Work as Owner, and WisDOT may deem expedient 

3. direct the Contractor to promptly remove equipment and supplies from the project site or 

other Owner property. If the Contractor does not remove the equipment and supplies as 

directed, the Owner or Engineer may do so at the Contractor's expense. 

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive 

any further payment until the Work is completed. If the unpaid balance of the Contract Price 

exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges 

of engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) sustained by Owner arising out of or relating to completing the Work, 

such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such 

unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and 

damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when 

so approved by Engineer, incorporated in a Change Order. When exercising any rights or 

remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the 

Work performed.   

1. Upon receipt of a termination notice, do not proceed with the affected bid items unless 

directed to do so in that notice. Complete all bid items specified in the termination notice. 

That work includes punch list items and all work necessary to ensure the safety of the public, 

to properly secure work already constructed or partially constructed, and to secure the project 

site. Perform this work, which may include bid items not in the original contract, the contract 

specifies.  The contract is sufficiently complete upon completion and acceptance of all bid 

items specified in the termination notice, except punch list items. After completion of the 

punch list items and all contract-required documents, the Owner will terminate the contract 

by issuing a final certificate and payment.  The Owner reserves the right to declare in default 

a Contractor who does not carry out the conditions of paragraph 15.02. 

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if 

Contractor begins within ten days of receipt of notice of intent to terminate to correct its failure 

to perform and proceeds diligently to cure such failure. 

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect 

any rights or remedies of Owner against Contractor then existing or which may thereafter 

accrue. Any retention or payment of moneys due Contractor by Owner will not release 

Contractor or Contractor’s Surety from liability. 

ARTICLE 16 – DISPUTE RESOLUTION 

16.01 Methods and Procedures 

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a 

decision under Paragraph 10.05 before such decision becomes final and binding. The mediation 

will be governed by the Construction Industry Mediation Rules of the American Arbitration 

Association in effect as of the Effective Date of the Agreement. The request for mediation shall 
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be submitted in writing to the American Arbitration Association and the other party to the 

Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E. 

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall 

be concluded within 60 days of filing of the request. The date of termination of the mediation 

shall be determined by application of the mediation rules referenced above. 

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial 

pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after 

termination of the mediation unless, within that time period, Owner or Contractor: 

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary 

Conditions; or 

2. agrees with the other party to submit the Claim to another dispute resolution process; or 

3. gives written notice to the other party of the intent to submit the Claim to a court of 

competent jurisdiction. 

ARTICLE 17 – MISCELLANEOUS 

17.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will 

be deemed to have been validly given if: 

1. delivered in person to the individual or to a member of the firm or to an officer of the 

corporation for whom it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business 

address known to the giver of the notice. 

17.02 Computation of Times 

A. When any period of time is referred to in the Contract Documents by days, it will be computed 

to exclude the first and include the last day of such period. If the last day of any such period falls 

on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable 

jurisdiction, such day will be omitted from the computation. 

17.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies 

available hereunder to the parties hereto are in addition to, and are not to be construed in any 

way as a limitation of, any rights and remedies available to any or all of them which are 

otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or by 

other provisions of the Contract Documents. The provisions of this Paragraph will be as effective 

as if repeated specifically in the Contract Documents in connection with each particular duty, 

obligation, right, and remedy to which they apply. 
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17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given 

in accordance with the Contract Documents, as well as all continuing obligations indicated in the 

Contract Documents, will survive final payment, completion, and acceptance of the Work or 

termination or completion of the Contract or termination of the services of Contractor. 

17.05 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

17.06 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of 

these General Conditions.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

***END OF SECTION***
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SECTION 00800 
SUPPLEMENTARY CONDITIONS 

 
 
 

Note: This document has been modified from its original form as an EJCDC document and the 

user did not highlight the modifications.  You are encouraged to read the document carefully and 

consult Legal Counsel prior to its execution. 
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These Supplementary Conditions amend or supplement the Standard General Conditions of 

the Construction Contract, EJCDC C-700 (2007 Edition). All provisions which are not so 

amended or supplemented remain in full force and effect. 

The terms used in these Supplementary Conditions have the meanings stated in the General 

Conditions. Additional terms used in these Supplementary Conditions have the meanings 

stated below, which are applicable to both the singular and plural thereof. 

The address system used in these Supplementary Conditions is the same as the address 

system used in the General Conditions, with the prefix "SC" added thereto. 

SC-4.02    Subsurface and Physical Conditions 

A. No reports of explorations or tests of subsurface conditions at or contiguous to 

the Site, or drawings of physical conditions relating to existing surface or 

subsurface structures at the Site, are known to Owner. 

SC-4.06   Hazardous Environmental Conditions 

A.  No reports or drawings related to Hazardous Environmental Conditions at the 

Site are known to Owner. 

SC-5.04   Contractor’s Liability Insurance  

A. The limits of liability for the insurance required by Paragraph 5.04 of the 

General Conditions shall provide coverage for not less than the following 

amounts or greater where required by Laws and Regulations: 

1. Workers’ Compensation, and related coverages under Paragraphs 5.04.A.1 

and A.2 of the General Conditions: 

a. State: $ Statutory 

 

b. Applicable Federal (e.g., Longshoreman’s): $ Statutory 

 

c. Employer’s Liability: $ Statutory Minimum 

2. Contractor’s General Liability under Paragraphs 5.04.A.3 through A.6 of 

the General Conditions which shall include completed operations and 

product liability coverages and eliminate the exclusion with respect to 

property under the care, custody and control of Contractor: 

a. General Aggregate $5,000,000 

 

b. Products – Completed, Operations Aggregate $2,000,000 

c. Personal and Advertising Injury $ N/A 
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d. Each Occurrence  

(Bodily Injury and Property Damage) $2,000,000 

e. Property Damage liability insurance will provide Explosion, Collapse, 

and Under-ground coverages where applicable. 

f. Excess or Umbrella Liability 

General Aggregate $4,000,000 

Each Occurrence $4,000,000 

3. Automobile Liability under Paragraph 5.04.A.6 of the General Conditions: 

a. Bodily Injury: 

Each person  $ N/A 

Each Accident $ N/A 

b. Property Damage: 

Each Accident $ N/A 

 [or] 

a. Combined Single Limit of $2,000,000 per 

occurrence 

4. The Contractual Liability coverage required by Paragraph 5.04.B.4 of the 

General Conditions shall provide coverage for not less than the following 

amounts: 

a. Bodily Injury: 

Each person  $ N/A 

Each Accident $2,000,000 

b. Property Damage: 

Each Accident $ N/A 

Annual Aggregate $2,000,000 

5. Employers’ Liability Insurance.  Bodily injury by accident: 

a. Each Accident $100,000 

b. Bodily Injury by Disease:  

Each Accident  $ 500,000 

Each Employee $100,000 

B.  Standard Insurance Requirements: 

1. The contractor may satisfy these requirements with primary insurance 

coverage or with excess/umbrella policies. 
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2. The Wisconsin Department of Transportation and City of Fond Du Lac, its 

officers, agents, and employees shall be named as an additional insured 

under the general liability and automobile liability insurance. 

3. For a joint venture, limited liability company, or partnership; ensure that 

the bidding entity is the named insured and that coverages apply jointly 

and severally to its member entities. 

 

4. Obtain coverage from insurance companies licensed to do business in the 

state that have an A.M. Best rating of A- or better.  The cost of providing 

the required insurance coverage and limits is incidental to the contract. 

 

5. The department may request proof of insurance at any time. Submit copies 

of insurance policies as well as associated certificates of insurance upon 

department request. 
 

6. Notify the department immediately upon cancellation or initiating 

cancellation, whichever is earlier, or any material change in coverage. 

Cease operations immediately if any insurance is cancelled or reduced. Do 

not resume operations until the required coverage is in force. 

 

7. The above insurance requirements apply with equal force whether the 

contractor or a subcontractor, or anyone directly or indirectly employed by 

either, performs work under the project. 

 

SC-5.06   Property Insurance 

A. Contractor shall purchase and maintain property insurance upon the Work at the 

Site in the amount of the full replacement cost thereof.  Contractor shall be 

responsible for any deductible or self-insured retention.  This insurance shall: 

1. include the interests of Owner, Contractor, Subcontractors, Engineer, and 

Project Sponsor and the officers, directors, partners, employees, agents and 

other consultants and subcontractors of any of them, each of whom is 

deemed to have an insurable interest and shall be listed as an insured or 

loss payee; 

 

2. be written on a Builder’s Risk “all-risk” policy form that shall at least 

include insurance for physical loss and damage to the Work, temporary 

buildings, falsework, and materials and equipment in transit and shall 

insure against at least the following perils or causes of loss:  fire, lightning, 

extended coverage, theft, vandalism and malicious mischief, earthquake, 

collapse, debris removal, demolition occasioned by enforcement of Laws 

and Regulations, water damage (other than that caused by flood), and such 

other perils or causes of loss as may be specifically required by these 

Supplementary Conditions. 
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3. include expenses incurred in the repair or replacement of any insured 

property (including but not limited to fees and charges of engineers and 

architects); 

4. cover materials and equipment stored at the Site or at another location that 

was agreed to in writing by Owner prior to being incorporated in the Work, 

provided that such materials and equipment have been included in an 

Application for Payment recommended by Engineer; 

5. allow for partial utilization of the Work by Owner; 

6. be maintained in effect until final payment is made unless otherwise agreed 

to in writing by Owner, Contractor, and Engineer with 30 days written 

notice to each other loss payee to whom a certificate of insurance has been 

issued; and 

7. comply with the requirements of Paragraph 5.06.C of the General 

Conditions. 

 

Special Provisions 

 

WisDOT 107.17.3 Railroad Insurance Requirements 

 

 (1) Provide or arrange for a contractor, and subcontractor to provide railroad protective liability 

insurance in addition to the types and limits of insurance required in 107.26. Keep railroad 

protective liability insurance coverage in force until completing all work, under or incidental to 

the contract, on the railroad right of way or premises of the railroad and until the department has 

accepted the work as specified in WisDOT 105.11.2.4. 

 

(2) Provide railroad protective liability insurance coverage written as specified in 23 CFR part 

646 subpart A. Provide a separate policy for each railroad owning tracks on the project. Ensure 

that the railroad protective liability insurance policies provide the following minimum limits of 

coverage: 

1. Coverage A, bodily injury liability and property damage liability; $2 million per 

occurrence. 

2. Coverage B, physical damage to property liability; $2 million per occurrence. 

3. An annual aggregate amount of $6 million that shall apply separately to each policy 

renewal or extension. 

 

(3) Obtain coverage from insurance companies licensed to do business in Wisconsin that have an 

A.M. Best rating of A- or better. The cost of providing the required insurance coverage and 

limits is incidental to the contract. 

 

(4) Submit the following to each railroad owning tracks on the project as evidence of that 

railroad's respective coverage: 

1. A certificate of insurance for the types and limits of insurance specified in 107.26. 
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2. The railroad protective liability insurance policy or other documentation acceptable to the 

railroad company. 

 

(5) Submit the following to WisDOT as evidence of the required coverage: 

1. A copy of the letter to the railroad company transmitting the submittal documents specified 

in WisDOT 107.17.3(4). 

 

2. A certificate of insurance for the required railroad protective liability coverages. 

(6) Do not begin work on the right of way or premises of the railroad company until WisDOT 

receives the submittals specified in WisDOT 107.17.3(5) and notification from the railroad 

company that the contractor has provided sufficient insurance information to begin work.  

 

(7) Notify the railroad immediately upon cancellation or initiating cancellation, whichever is 

earlier, or any material change in coverage. Cease operations within 50 feet of the railroad right 

of way immediately if insurance is cancelled or reduced. Do not resume operations until the 

required coverage is in force. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

***END OF SECTION*** 
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SECTION 00805 
Wage Rates 

 
 
 

See Attachment – Exhibit B 
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SECTION 00830 
Notice to Bidders 

 
WAGE RATE DECISION 

 

The wage rate decision of the Secretary of Labor which has been incorporated in these advertised 

specifications is incomplete in that the classifications may be omitted from the Secretary of 

Labor’s decision. 

 

Since the Bidder is responsible, independently, for ascertaining area practice with respect to the 

necessity, or lack of necessity, for the use if these classifications in the prosecution of the Work 

contemplated be this project, no interference may be drawn from the omission of these 

classifications concerning prevailing area practices relative to their use.  Further, this omission 

will not, per se, be construed as establishing any governmental liability for increased labor cost if 

it is subsequently determined that such classifications are required. 

 

There may be omissions and/or errors in the federal wage rates.  The Bidder is responsible for 

evaluating and determining the correct applicable rate.  The higher of state of federal rate will 

apply. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

***END OF SECTION***
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SECTION 00860 
LIST OF DRAWINGS 

 
 

 

Drawing No.  Title 

 

R-1   12KLLR01 - Title Sheet 

 

R-2   12KLLR01 - Track 1 Plan and Profile 

 

R-3   12KLLR01 - Track 2 and 3 Profiles 

 

R-4   12KLLR01 - Typical Track Details 

 

X-1   12KLLR01 - Track Cross Sections 0+00 to 6+00 

 

X-2   12KLLR01 - Track Cross Sections 7+00 to 14+00 

 

X-3   12KLLR01 - Track Cross Sections 15+00 to 20+00 

 

X-4   12KLLR01 - Track Cross Sections 21+00 to 24+46 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

***END OF SECTION*** 
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SECTION 00920 
NOTICE OF AWARD 

Date:  __________________ 

Project: 

Owner: Owner's Contract No.: 

Contract: Engineer's Project No.: 

Bidder: 

Bidder's Address: [send Notice of Award Certified Mail, Return Receipt Requested] 

 

You are notified that your Bid dated                for the above Contract has been considered.  You are the 

Successful Bidder and are awarded a Contract for                          

[Indicate total Work, alternates, or sections of Work awarded.] 

The Contract Price of your Contract is                  Dollars ($                    ). 

[Insert appropriate data if unit prices are used.  Change language for cost-plus contracts.] 

      copies of the proposed Contract Documents (except Drawings) accompany this Notice of Award. 

      sets of the Drawings will be delivered separately or otherwise made available to you immediately. 

You must comply with the following conditions precedent within [15] days of the date you receive this 

Notice of Award. 

1. Deliver to the Owner [     ] fully executed counterparts of the Contract Documents. 

2. Deliver with the executed Contract Documents the Contract security [Bonds] as specified in the 

Instructions to Bidders (Paragraph 1.20), and General Conditions (Paragraph 5.01). 

3. Other conditions precedent:        

Failure to comply with these conditions within the time specified will entitle Owner to consider you in 

default, annul this Notice of Award, and declare your Bid security forfeited.   

Within ten days after you comply with the above conditions, Owner will return to you one fully executed 

counterpart of the Contract Documents. 

  

    

 Owner 

  By:   

 Authorized Signature 

     

 Title 
 

 

 

 ***END OF SECTION*** 
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SECTION 00930 
NOTICE TO PROCEED 

           Date:  _________________ 

Project: 

Owner: Owner's Contract No.: 

Contract: Engineer's Project No.: 

Contractor's Address: [send Certified Mail, Return Receipt Requested] 

 

You are notified that the Contract Times under the above Contract will commence to run 

on      .  On or before that date, you are to start performing your obligations under the Contract 

Documents.  In accordance with Article 4 of the Agreement, the date of Substantial Completion 

is             , and the date of readiness for final payment is               [(or) the number of days 

to achieve Substantial Completion is                       , and the number of days to achieve 

readiness for final payment is                 ]. 

Before you may start any Work at the Site, Paragraph 2.01.B of the General Conditions provides 

that you and Owner must each deliver to the other (with copies to Engineer and other identified 

additional insureds and loss payees) certificates of insurance which each is required to purchase 

and maintain in accordance with the Contract Documents. 

 
_______________________________ 

(OWNER) 

 

BY:___________________________ 
(AUTHORIZED SIGNATURE) 

 

______________________________ 
(TITLE) 

 
NOTIFICATION TO PROCEED 

 

______________________________ 

(CONTRACTOR) 

By:___________________________ 

(AUTHORIZED SIGNATURE) 

______________________________ 

(TITLE) 

______________________________ 

(DATE) 

 

***END OF SECTION***
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SECTION 00950 
CHANGE ORDER 

No.       

 
Date of Issuance:  Effective Date:  

    

Project: 

 

Owner: 

 

Owner's Contract No.: 

 

Contract: 

 

Date of Contract: 

 

Contractor: 

 

Engineer's Project No.: 

 

 

The Contract Documents are modified as follows upon execution of this Change Order: 

Description: 

      

Attachments (list documents supporting change): 

      

      

CHANGE IN CONTRACT PRICE:  CHANGE IN CONTRACT TIMES: 

Original Contract Price:  Original Contract Times:   Working days   Calendar days 

    Substantial completion (days or date):   

 $    Ready for final payment (days or date):   

        
[Increase] [Decrease] from previously approved 

Change Orders No.       to No.      : 
 

[Increase] [Decrease]  from previously approved Change Orders 

No.       to No.      : 

   Substantial completion (days):   

 $    Ready for final payment (days):   

        
Contract Price prior to this Change Order:  Contract Times prior to this Change Order: 

    Substantial completion (days or date):   

 $    Ready for final payment (days or date):   

        
[Increase] [Decrease] of this Change Order:  [Increase] [Decrease] of this Change Order: 

    Substantial completion (days or date):   

 $    Ready for final payment (days or date):   

        
Contract Price incorporating this Change Order:  Contract Times with all approved Change Orders: 

    Substantial completion (days or date):   

 $    Ready for final payment (days or date):   

        
RECOMMENDED:  ACCEPTED:  ACCEPTED: 

By:    By:    By:   

        Engineer (Authorized Signature)         Owner (Authorized Signature)           Contractor (Authorized 

Signature) Date:    Date:    Date:   

 

 

 

 

 

 

***END OF SECTION***
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SECTION 00960 
CERTIFICATE OF SUBSTANTIAL COMPLETION 

 

Project: 

Owner: Owner's Contract No.: 

Contract: Engineer's Project No.: 

  
This [tentative] [definitive] Certificate of Substantial Completion applies to: 

 All Work under the Contract Documents:  The following specified portions of the Work: 

 

 

 

 

  

 Date of Substantial Completion 

 

The Work to which this Certificate applies has been inspected by authorized representatives of Owner, 

Contractor, and Engineer, and found to be substantially complete.  The Date of Substantial Completion 

of the Project or portion thereof designated above is hereby declared and is also the date of 

commencement of applicable warranties required by the Contract Documents, except as stated below. 

A [tentative] [definitive] list of items to be completed or corrected is attached hereto.  This list may not 

be all-inclusive, and the failure to include any items on such list does not alter the responsibility of the 

Contractor to complete all Work in accordance with the Contract Documents. 

The responsibilities between Owner and Contractor for security, operation, safety, maintenance, 

heat, utilities, insurance and warranties shall be as provided in the Contract Documents except as 

amended as follows: 

 Amended Responsibilities  Not Amended   

Owner's Amended Responsibilities: 
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Contractor's Amended Responsibilities: 

 

 

The following documents are attached to and made part of this Certificate: 

 

 

This Certificate does not constitute an acceptance of Work not in accordance with the Contract 

Documents nor is it a release of Contractor's obligation to complete the Work in accordance with the 

Contract Documents. 

   

Executed by Engineer  Date 

   

Accepted by Contractor  Date 

   

Accepted by Owner  Date 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

***END OF SECTION***
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SECTION 01010 
SUMMARY OF WORK 

 
 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

  

 A. Work by Contractor. 

 B. Work by Others. 

 C. Contractor Use of Site. 

  

1.02 WORK BY CONTRACTOR 

 

A. The work to be done under this Contract Document includes, but is not 

necessarily limited to furnishing all labor, tools, equipment, materials, supplies, 

supervision, and administration for performing the following work: 

 

 BASE BID 

  

 1. Mobilization/Demobilization. 

 2. New No. 10-115# Industry Turnout Construction 

 3. New No. 10-115# CN Mainline Turnout Installation 

 4. New or No.1 Relay 115# Track Construction 

 5. New or No.1 Relay115# Track Construction located in Concrete area 

6. New or No.1 Relay 115# Track Construction located in Crushed                            

Aggregate area 

 

 7. Double Switch Point Derail Construction 

 8. Earthen Bumper Construction 

  

B. The summary of work described above is an overall summary of the work to be 

performed and the responsibilities of the Contractor.  It does not supersede the 

specific requirements of the Contract Documents. 

 

C. These specifications are in many instances written in imperative and streamlined 

form.  This imperative language is directed to the Contractor, unless specifically 

noted otherwise. 
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1.03 WORK BY OTHERS 
 

A. The work to be performed by Owner or Owner’s designated representatives is as 
follows: 

 
 1. General observation of work for conformance to specifications. 
 2. Construction staking is described in Section 01050 – Field Engineering. 
 3. Any building construction. 
 4. Any utility construction, other than drain tile construction. 
 5. Finish pavement construction. 

 
1.04 CONTRACTOR USE OF SITE 
 

A. Confine operations at site to areas permitted by law, ordinances, permits, and 
Contract Documents.         
  

B. Assume full responsibility for protection and safekeeping of material and products 
stored on or off premises.        
  

C. Move any stored material or products, which interfere with operations of Owner 
or other Contractors.         
  

D. Obtain and pay for use of additional storage or work areas needed for operation. 
  

E. Use of Site:  Exclusive and complete for execution of work, provided access, 
material, storage, and construction meet with property owner’s approval and 
operating requirements.        
  

F. All work must be coordinated with the Canadian National Railroad, McNeilus 
Steel, other contractors on site, and others nearby, to assure compatibility of 
services and to avoid any operational interference.     
  

G. Before commencing any Work on Railroad property, obtain any Railroad permits 
or procedures required. 

 
1.05 SEQUENCE OF WORK 
  
 A. Coordinate construction schedule and operations with Engineer and Railroad. 
  

B. Construction must be completed in accordance with the schedule in Section 
00500. 

 

 

 

 

 

***END OF SECTION***
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SECTION 01025 
MEASUREMENT AND PAYMENT 

 

 

PART 1  GENERAL 

 

1.01 SECTION INCLUDES 

 

A. Measurement and payment criteria applicable to the Work performed under a unit 

price payment method.        

  

B. Defect assessment and non-payment for rejected Work. 

 

1.02 AUTHORITY 

 

A. Measurement methods delineated in the individual specification sections are 

intended to complement the criteria of this section.     

  

B. Contractor will take all measurements and compute quantities accordingly.  

Engineer has option to confirm any and all measurements and/or quantities. 

  

C. Assist by providing necessary equipment, workers, and survey personal as 

required. 

 

1.03 UNIT QUANTITIES SPECIFIED 

 

A. Quantities and measurement indicated in the Bid Form are for bidding and 

contract purposes.         

  

B. If the actual Work requires more or fewer quantities than those quantities 

indicated, provide the required quantities at the unit sum/prices contracted. 

 

1.04 MEASUREMENT OF QUANTITIES 

 

A. Stipulated Unit Price Measurement:  Items measured by linear means as a 

completed item or unit of the Work.       

  

B. Measurement Devices: 

 

1. Weight Scales:  Inspected, tested, and certified by the applicable State 

Weights and Measures department within the past year.   

  

2. Platform Scales:  Of sufficient size and capacity to accommodate the 

conveying vehicle.        
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3. Metering Devices:  Inspected, tested, and certified by the applicable State 

department within the past year.      

   

C. Measurement by Weight:  Concrete reinforcing steel, rolled or formed steel or 

other metal shapes will be measured by handbook weights.  Welded assemblies 

will be measured by handbook or scale weight.     

  

D. Measurement by Volume:  Measured by cubic dimension using mean length, 

width, and height or thickness. 

 

E. Measurement by Area:  Measured by square dimension using mean length and 

width or radius.         

      

F. Linear measurement:  Measured by linear dimension, at the item centerline or 

mean chord. 

 

1.05 PAYMENT 

 

 A. Submit monthly payment requests to Engineer in accordance with Section 00500. 

  

B. Payment Includes:  Full compensation for all required labor, products, tools, 

equipment, plant, transportation, services and incidentals; erection, application or 

installation of an item of Work; overhead and profit.     

  

C. Final payment for Work governed by unit prices will be made on the basis of the 

actual measurements and quantities accepted by the Engineer multiplied by the 

unit sum/price for Work which is incorporated in or made necessary by the Work. 

 

1.06 DEFECT ASSESSMENT 

 

A. Replace the Work, or portions of the Work, not conforming to specified 

requirements. 

 

1.07 NON-PAYMENT FOR REJECTED PRODUCTS 

 

 A. Payment will not be made for any of the following: 

 

1. Products wasted or disposed of in manner that is not acceptable to the 

Engineer or Owner.         

2. Products determined as unacceptable before or after placement. 

3. Products not completely unloaded for the transporting vehicle. 

4. Products placed beyond the lines and levels of the required Work. 

5. Products remaining on hand after completion of the Work. 

6. Loading, hauling, and disposing of rejected Products.   
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1.08 CONTRACT ITEMS 

 

 A. Base Bid Items 

   

  1. Mobilization/Demobilization 

a. Payment for mobilization/demobilization shall be by lump sum 

(LS), which price shall be full compensation for the completion of 

this item (as described in Section 01505), as well as insurance 

costs (as described in Section 00800), field engineering (as 

described in Section 01050), testing and submittals (as described in 

Section 01300 and 01410), construction facilities and temporary 

controls (as described in Section 01500), project closeout (as 

described in Section 01705), bonding, flagging, permits, 

coordination, project meetings/management and other 

miscellaneous costs. 

   

  2. New No. 10-115# Industry Turnout Construction 

a. Payment for New No. 10-115# industry turnout construction shall 

be by each (EA) turnout constructed, which price shall be full 

compensation for providing, coordinating the purchase and 

installation of new turnout components, switch ties, closure rails, 

fasteners, anchors, switch stand, ballast, walkways, and 

incidentals, including  labor, equipment and tools necessary in 

obtaining New No. 10-115# turnout construction as indicated on 

the drawings and meeting the approval of the Operating Railroad 

(permitting, flagging protection, construction requirements, etc.). 

   

3. New No. 10-115# CN Mainline Turnout Installation 

a. Payment for New No. 10-115# CN turnout installation shall be by 

each (EA) turnout constructed and installed, which price shall be 

full compensation for installing railroad procured new CN 

mainline turnout material, railroad procured switch ties and OTM.  

Contractor to purchase and install ballast, walkway stone, 

lubricant, including all equipment, tools, labor, and incidentals 

necessary in installing New No. 10-115# CN mainline turnout per 

CN Specifications. 

 

  4. New or No.1 Relay 115# Track Construction 

a. Payment for New or No.1 Relay 115# track construction shall be 

by each track foot (TF) constructed, as measured along the 

centerline of the track, which price shall be full compensation for 

providing, coordinating purchase and installation of New or No. 1 

Relay 115# RE rail, ballast, ties, tie plates, joint bars, rail anchors, 

lubricant, fasteners, including equipment, tools, labor, and 

incidentals necessary in obtaining track construction as indicated 
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on the drawings and meeting the approval of the Operating 

Railroad (permitting, flagging protection, etc.). 

5. New or No.1 Relay 115# Track Construction (located in concrete area) 

a. Payment for New or No.1 Relay 115# track construction in concrete 

shall be by each track foot (TF) constructed, as measured along the 

centerline of the track, which price shall be full compensation for 

providing, coordinating purchase and installation of New or No. 1 

Relay 115# RE rail, ballast, ties, tie plates, weld kits, rail anchors, 

lubricant, fasteners, including equipment,  tools, labor, and incidentals 

necessary in obtaining track construction as indicated on the drawings 

and meeting the approval of the Operating Railroad (permitting, 

flagging protection, construction requirements, etc.).  Rail joints must 

be welded in all track construction located in concrete areas. Concrete 

and flangeway protection to be installed by others. 

6.  New or No.1 Relay 115# Track Construction (located in crushed 

aggregate area)         

a.  Payment for crossing construction shall be by each track foot (TF) 

constructed, as measured along the centerline of the track, which price 

shall be full compensation for providing, coordinating purchase and 

installation of New or No. 1 Relay 115# RE rail, ballast, ties, tie plates, 

weld kits, rail anchors, lubricant, fasteners, crossing guard timbers, 

including equipment, fastening, tools, labor, and incidentals necessary 

in obtaining track crossing as indicated on the drawings and meeting 

the approval of the Operating Railroad (permitting, flagging 

protection, construction requirements, etc.). Crushed aggregate in 

crossing to be installed by others. 

  

  7. Double Switch Point Derail Construction 

a. Payment for double switch point derail construction shall be each (EA) 

derail constructed, which price shall be full compensation for 

providing, coordinating purchase and installation of all materials, 

ballast, equipment, tools, labor, and incidentals necessary in obtaining 

double switch point derail construction as indicated on the drawings 

and meeting the approval of the Operating Railroad. 

 

  8. Earthen Bumper Construction 

a. Payment for earthen bumper construction shall be by each (EA) 

earthen bumper constructed, which price shall be full compensation for 

providing, coordinating purchase and installation of the earthen 

bumper material, including equipment, tools, labor, and incidentals 

necessary in obtaining earthen bumper construction as indicated on the 

drawings and meeting the approval of the Operating Railroad.  

 

 

***END OF SECTION*** 
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SECTION 01050 
FIELD ENGINEERING 

 
 

PART 1  GENERAL 

 

1.01 SUMMARY 

 

A. Proposed Work will be staked once, by Engineer, at no expense to the Contractor.  

Should Contractor request re-staking, this Work will be done by as Engineer’s 

schedule permits and at the expense of the Contractor.  Contractor shall notify 

Engineer at least three days prior to start of Work when making periodic requests 

for line and grade stakes. 

 

 1. Engineer will provide survey stakes for: 

  a. Final track alignment and grade. 

 

 2. Contractor shall maintain survey stakes. 

 

1.02 PRIMARY LINE AND GRADE 

 

A. Primary line and grade will be provided by Owner and established by Engineer by 

means of stakes place at site of Work. 

 

B. Contractor shall: 

 

 1. Provide assistance as required.      

    

2. Arrange operations to avoid interference with establishment of primary 

lines and grades.        

   

3. Check accuracy of line and grade by visual inspection, checks between 

stakes, and periodic checks (with surveying equipment) between primary 

control monuments and stakes.      

  

4. Notify Engineer minimum three working days prior to start of construction 

when making requests for primary line and grade stakes.   

   

5. Be responsible for protection and preservation of stakes.  Re-staking will 

be conducted by Contractor at Contractor’s expense. 

 

1.03 CONSTRUCTION LINE AND GRADE 

A. Transfer construction lines and grades primary line and grade points. 

 

***END OF SECTION***
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SECTION 01300 
SUBMITTALS 

 

 

 

PART 1  GENERAL 

 

1.01 SECTION INCLUDES 

 

 A. Submittal procedures 

 

 B. Schedule of submittals. 

 

 C. Construction progress schedules. 

 

1.02 SUBMITTAL PROCEDURES 

 

 A. Transmit each submittal under a cover letter or transmittal form of the Contractor. 

 

B. Sequentially number the transmittal form.  [Revise submittals with original 

number and a sequential alphabetic suffix.] 

 

C. Identify Project, Contractor, Sub-Contractor, or Supplier; pertinent drawing and 

detail number; and specification section number, as appropriate. 

 

D. Apply Contractor’s stamp, signed or initialed certifying that the review, 

verification of Products required, field dimensions, adjacent construction Work, 

and coordination of information is in accordance with the requirements of the 

Work and Contract Documents. 

 

E. Schedule submittals to expedite the Project, and deliver to Engineer. 

 

F. For each submittal for review, allow 15 days excluding delivery time to and from 

the Contractor 

 

G. Identify variations from Contract Documents and Product of system limitations, 

which may be detrimental to successful performance of the completed Work. 

 

H. Provide space for Contractor and Engineer review stamps. 

 

I. Revise and resubmit and identify all changes made since previous submission. 

 

J. Distribute copies of reviewed submittals as appropriate.  Instruct parties to 

promptly report any inability to comply with provisions. 

 

K. Submittals not requested will not be recognized or processed. 
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1.03 SCHEDULE OF SUBMITTALS 

 

A. Provide submittals and information as identified in the following table.  

Submittals not listed in the table, but included elsewhere in these Contract 

Documents, do not relieve the Contractor from providing the submittal.  

 

Submittal 

Specification 

Reference 

Submittal Frequency 

or Time Frame 

   

Construction Schedule 01300 Within 15 days after Notice to Proceed 

Revise with each Application for Payment 

Product List 01600 Within 15 days after Notice to Proceed 

Ballast Testing/Gradation 02450 Within 15 days after Notice to Proceed 

Rail Weld Testing 02450 Within 5 days after completion of weld 

 

 

1.04 CONSTRUCTION PROGRESS SCHEDULES 

 

A. Submit initial schedule in duplicate within 15 days after date established in Notice 

to Proceed. 

 

B. Revise and resubmit as required. 

 

C. Submit revised schedules with each Application for Payment, identifying changes 

since previous version. 

 

D. Submit a horizontal bar chart with separate line for each major section of Work or 

operation, identifying first workday of each week. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

***END OF SECTION*** 
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SECTION 01505 
MOBILIZATION AND DEMOBILIZATION 

 
 

PART 1  GENERAL 

 

1.01 SECTION INCLUDES 

 

A. Mobilization/Demobilization. 

 

B. Bonds:  Performance, Payment, and Bid Bonds 

 

C. Insurance:  As specified in the Contract Documents. 

 

1.02 MOBILIZATION/DEMOBILIZATION 

 

A. Furnish labor, equipment, and materials and perform all operations necessary to 

move personnel, equipment, suppliers, and incidentals to the project site to 

perform all work that must be performed before beginning work on the various 

items which payment is provided. 

 

B. Remove all equipment from the project site after it is no longer necessary. 

 

C. All clean up necessary to restore applicable portions of the project site equal to or 

better than original status. 

 

1.03 BONDS 

 

A. Performance, Payment, Bid Bonds are required for this project. 

 

1.04 INSURANCE 

 

A. Insurance obtained specifically for this project in accordance with the Contract 

Documents 

 

 

 

 

 

 

 

 

 

 

 

***END OF SECTION***
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SECTION 01600 
MATERIALS AND EQUIPMENT 

 
 

PART 1  GENERAL 

 

1.01 SUMMARY 

 

A. This Section includes administrative and procedural requirements governing the 

Contractor’s selection of products for use in the Project. 

 

B. Related Sections 

 

1. Division 1 Section “Submittals” specifies requirements for submittal of 

the Contractor’s Construction Schedule and Submittal Schedule. 

 

2. Division 1 Section “Substitutions” specifies administrative procedures for 

handling requests for substitutions made after award of the Contract. 

 

1.02 DEFINITIONS 

 

A. Definitions used in this Article are not intended to change the meaning of other 

terms used in the Contract Documents such as “specialists,” “structure,” 

“finishes,” “accessories,” and similar terms.  Such terms are self-explanatory and 

have well-recognized meanings in the construction industry. 

 

1. “Products” are items purchased for incorporation in the Work, whether 

purchased for the Project or taken from previously purchased stock.  The 

term “product” includes the terms “material,” “equipment,” “system,” and 

terms of similar intent. 

 

a. “Named Products” are items identified by the manufacture’s 

product name, including make or model number or other 

designation, shown or listed in the manufacture’s published 

product literature, which is current as of the date of the Contract 

Documents. 

 

b. “Materials” are products substantially shaped, cut, worked, mixed, 

finished, refined or otherwise fabricated, processed or installed to 

form a part of the Work. 

 

c. “Equipment” is a product with operational parts, whether 

motorized or manually operated, that requires service connections, 

such as wiring or piping. 
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1.03 SUBMITTALS 

 

A. Product List – Within 15 days after the execution of the Contract or receipt of a 

written Notice to Proceed, whichever is earlier, Contractor shall submit a 

complete list of major products proposed for use in the Work. 

 

1. Coordinate product list with the Contractor’s Construction Schedule and 

the Schedule of Submittals. 

 

2. Form: Prepare product list with information on each item tabulated under 

the following column headings: 

 

 a. Related Specification Section number. 

 

 b. Generic name used in Contract Documents. 

 

 c. Proprietary name, model number, and similar designations. 

 

 d. Manufacture’s name and address. 

 

 e. Supplier’s name and address. 

 

 f. Installer’s name and address. 

 

 g. Projected delivery date or time span of delivery period. 

 

3. Engineer/Architect’s Action: The Engineer/Architect will respond in 

writing to Contractor within 2 weeks of receipt of the completed product 

list.  No response within this period constitutes no objection to listed 

manufactures or products comply with Contract Documents.  The 

Engineer/Architect’s response will include a list of unacceptable product 

selections, containing a brief explanation of reasons for this action. 

 

1.04 MATERIALS – QUALITY ASSURANCE 

A. It is the intent of these specifications to procure to a quality product by an established 

manufacture of the latest design.  All components of systems shall be engineered for 

long, continuous, uninterrupted service.  The cost of the equipment shall include all 

royalties ad costs arising from patents and licenses associated with furnishing the 

specified equipment. 

 

B. All materials shall be designated to withstand stresses encountered in continuous 

operation, fabrication and erection.  All equipment shall be of corrosion-resistant 

materials or shall be suitably protected by the supplier with corrosion-resisant 
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industrial coatings.  Provisions shall be made for ease of lubrication, adjustment and 

replacement of parts. 

 

C. Material for which no detailed specifications are given shall: 

 

 1. Meet the particular industry standard for the material used. 

 

2. Meet the specification of ASTM, ANSI, or SAE for metals and plastics for 

the use intended. 

 

3. Not be used unless it has previously been used for a like purpose for a 

sufficient length of time in the field or under field simulated laboratory 

conditions to demonstrate its successful use. 

 

D. Source Limitations – To the fullest extent possible, provide products of the same 

kind from a single source. 

 

1. When specified products are available only from sources that do not, or 

cannot, produce a quantity adequate to complete project requirements in a 

timely manner, consult with the Engineer/Architect to determine the most 

important product qualities to consider before proceeding.  Qualities may 

include attributes, such as visual appearance, strength, durability, or 

compatibility.  When a determination has been made, select products from 

sources producing products that possess these qualities, to the fullest 

extent possible. 

 

E. Compatibility of Options – When the Contractor is given the option of selecting 

between 2 or more products for use on the Project, the product selected shall be 

compatible with the products previously selected, even if previously selected 

products were also options. 

 

1.05 PRODUCT DELIVERY, STORAGE, AND HANDLING 

 

A. Deliver, store, and handle products according to the manufacture’s 

recommendations, using means and methods that will prevent damage, 

deterioration, and loss, including theft. 

 

1. Schedule delivery to minimize long-term storage and to prevent 

overcrowding of construction spaces. 

 

2 Coordinate delivery with installation time to assure minimum holding time 

for items that are flammable, hazardous, easily damaged, or sensitive to 

deterioration, theft, and other losses. 

 

3. Provide equipment and personnel to handle products by methods that 

avoid soiling or damage. 
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4. Deliver products to the site in an undamaged condition in the 

manufacture’s original sealed container or other packaging system, 

complete with labels and instructions for handling, storing, unpacking, 

protecting, and installing. 

 

5. Inspect products upon delivery to ensure compliance with the Contract 

Documents and to ensure that quantities are correct, products are 

undamaged, and properly protected.  Inform the Engineer or Owner before 

the inspection occurs so that they may participate in the inspection if so 

desired. 

 

6. Store products at the site in a manner that will facilitate inspection and 

measurement of quantity or counting of units.  Seals and labels shall be 

intact and legible. 

 

7. Store products in accordance with manufacturer’s instructions.  Store 

heavy materials away from the Project structure in a manner that will not 

endanger the supporting construction. 

 

8. Store products subject to damage by the elements above ground, under 

cover in a weather-tight enclosure, with ventilation adequate to prevent 

condensation.  Maintain temperature and humidity within range required 

by manufacturer’s instructions. 

 

9. Arrange for fabricated times or products stored outside to be placed on 

sloped supports above the ground.  Items subject to deterioration shall be 

covered by weather proof sheet covering which is ventilated to prevent 

condensation. 

 

10. Store loose granular materials on solid surfaces, which are well drained 

and prevent contamination by foreign matter. 

 

11. Arrange for periodic inspection of stored materials to insure that materials 

remain undamaged and are maintained under required conditions. 

 

12. All shipment, delivery and storage charges shall be at the expense of the 

contractor. 

 

PART 2  PRODUCTS 

 

2.01 PRODUCT SELECTION 

 

A. General Product Requirements - Provide products that comply with the 

Contract Documents that are undamaged, and, unless otherwise indicated, 

new are the time of installation. 
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1. Provide products complete with accessories, trim, finish, safety 

guards, and other devices and details needed for a complete 

installation and the intended use and effect. 

 

2. Standard Products:  Where available, provide standard products of 

types that have been produced and used successfully in similar 

situations on other products. 

 

B. Product Selection Procedures – The Contract Documents and governing 

regulations govern product selection.  Procedures governing product 

selection include the following: 

 

1. Proprietary Specification Requirements:  Where Specifications 

name only a single product or manufacturer, provide the product 

indicated.  No substitutions will be permitted. 

 

2. Semi-proprietary Specifications Requirements:  Where 

Specifications name 2 or more products or manufacturers, provide 

one of the products indicated.  No substitutions will be permitted. 

 

a. Where Specifications specify products or manufactures by 

name, accompanied by the term “or equal” or “or approved 

equal,” comply with the Contract Document provisions 

concerning “Substitutions” to obtain approval for use of an 

unnamed product. 

    

3. Descriptive Specification Requirements:  Where Specifications 

describe a product or assembly, listing exact characteristics 

required, with or without use of a brand or trade name, provide a 

product or assembly that provides the characteristics and otherwise 

complies with Contract requirements. 

 

4. Performance Specifications Requirements:  Where Specifications 

require compliance with performance requirements, provide 

products that comply with these requirements, provide products 

that comply with these requirements and recommended by the 

manufacturer for the application indicated. 

 

 a. Manufacturer’s recommendations may be contained in 

published product literature or by the manufacturer’s certification 

of performance. 

 

5. Compliance with Standards, Codes, and Regulations:  Where 

Specifications only require compliance with an imposed code, 

standard, or regulation, select a product that complies with the 
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standards, codes, or regulations specified.    

  

6. Visual Matching:  Where Specifications require matching an 

established Sample, the Engineer/Architect’s decision will be final 

on whether a proposed product matches satisfactorily. 

 

a. Where no product available within the specified category 

matches satisfactorily and complies with other specified 

requirements, comply with provisions of the Contract 

Documents concerning “Substitutions” for selection of 

matching product in another product category. 

 

7. Visual Selection:  Where specified product requirements include 

the phrase “…as selected from the manufacture’s standard colors, 

patterns, textures…” or a similar phrase, select a product and 

manufacturer that complies with other specified requirements.  The 

Engineer/Architect will select the color, pattern, and texture from 

the product line selected. 

 

8. Allowances:  Refer to individual Specification Section and 

“Allowances” provisions in Division 1 for allowances that control 

product selection and for procedures required for processing such 

selections.   

 

PART 3  EXECUTION 

 

 3.01 INSTALLATION OF PRODUCTS 

 

A. Comply with manufacturer’s instructions and recommendations for 

installation of products in the applications indicated.  Anchor each product 

securely in place, accurately located and aligned with other Work. 

 

1. Clean exposed surfaces and protect as necessary to ensure freedom 

from damage and deterioration at time or Substantial Completion. 

 

3.02 FIELD QUALITY CONTROL 

 

  A. Qualifications of Manufacturers Field Personnel 

 

1. Personnel shall be authorized by the manufacturer to erect start-up 

and initiate warranty of the equipment provided. 

  

2. Personnel shall come to the site with the required tools and 

electrical instruments. 
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3. Personnel shall have full knowledge of electrical controls 

pertaining to the equipment and control panels furnished. 

 

4. Failure to provide personnel with full qualifications shall be cause 

for service trip to be disqualified as part of the requirements and 

may be cause for reimbursement for costs incurred by the Owner 

due to services required for a qualified start up inspection. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

***END OF SECTION***
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SECTION 01705 
PROJECT CLOSEOUT 

 
 
PART 1  GENERAL 

 

1.01 SECTION INCLUDES 

 

 A. Closeout procedures. 

 

 B. Procedures at substantial completion. 

 

 C. Inspection procedures 

 

 D. Maintenance and final cleanup. 

 

 E. Final acceptance procedures. 

 

PART 2  PRODUCTS 

 

 A. Not Used. 

 

PART 3  EXECUTION 

 

3.01 CLOSEOUT PROCEDURES 

 

A. General:  The provisions of this section apply primarily to closeout of the actual 

physical work, not to administrative matters such as final payment and 

changeover of insurance.  Closeout requirements relate to both final completion 

and substantial completion of work, and apply to individual portions of completed 

work as well as the total work.  Specific requirements in other sections have 

precedence over general requirements of this section. 

 

B. Contractor shall retain ownership of work until substantial completion. 

 

3.02 PROCEDURES AT SUBSTANTIAL COMPLETION 

 

A. Prerequisites:  Comply with General Conditions and complete the following 

before requesting Engineer’s inspection of the work, or designated portion 

thereof, for substantial completion. 

 

B. Submit executed warranties, workmanship bonds, maintenance agreements, 

inspection certificates and similar required documentation for specific units of 

work, enabling Owner’s unrestricted occupancy and use. 
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C. Submit as-built drawings, maintenance manuals, tools, spare parts, keys and 

similar operational items. 

 

D. Complete final cleanup and remove temporary facilities and tools. 

 

3.03 INSPECTION PROCEDURES 

 

A. Upon receipt of Contractor’s request, Engineer and WisDOT will either proceed 

with inspection or advise Contractor of prerequisites not fulfilled.  Following 

initial inspection, Engineer will either prepare certificate of substantial 

completion, or advise Contractor of work which must be performed prior issuance 

of certificate; and repeat inspection when requested and assured that work has 

been performed from initial “punch-list” for final acceptance. 

 

B. Track is to be inspected and approved, prior to operation of rail cars, by the 

Operating Railroad Engineering Inspector. 

 

3.04 MAINTENANCE AND FINAL CLEANUP 

 

A. Final disposal of debris, waste materials and other remains or consequences of 

construction shall be accomplished intermittently as new construction items are 

completed and shall not be left to await final completion of all work.  Cleanup 

operations shall be considered as being a part of the work covered under the 

Contract items involved and only that work, which cannot be accomplished at any 

other time, shall be considered as final cleanup work not attributable to a specific 

Contract Item. 

 

B. If disposal operations and other cleanup work are not conducted properly as the 

construction progresses, the Engineer may withhold partial payments until such 

work is satisfactorily pursued or he may deduct the estimated cost of its 

performance from the partial estimate value. 

 

3.05 FINAL ACCEPTANCE PROCEDURES 

A. Upon receipt of Contractor’s notice that work has been completed, including punch-

list items resulting from earlier inspections, and expecting incomplete items delayed 

because of acceptable circumstances, Engineer will re-inspect work.  Upon 

completion of re-inspection, Engineer and WisDOT will either recommend final 

acceptance and final payment, or advise Contractor of work not completed or 

obligations not fulfilled as required for final acceptance.  If necessary, procedure will 

be repeated. 

 

 

 

***END OF SECTION***
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SECTION 02450 
TRACK CONSTRUCTION 

 

 

PART 1  GENERAL 

 

1.01 DESCRIPTION 

 

A. All Work performed under these specifications shall be in accordance with the 

American Railway Engineering and Maintenance-of-Way Association (AREMA) 

Manual for Railroad Engineering current edition; hereinafter known as the 

AREMA Manual.  Work performed must also adhere to CN Industrial Track 

Specifications latest edition hereinafter known as the CN Specifications.  Work 

performed must also adhere to WisDOT Standard Specifications for Jointed 

Railroad Track Construction and Maintenance (March 2012 Edition) hereinafter 

known as the WisDOT Specifications, State of Wisconsin Standard Specifications 

for Highway and Structure Construction (2013 Edition). In the event that 

discrepancies arise between the AREMA Manual, CN Specifications and 

WisDOT Specifications, the most stringent requirements shall be met. 

 

B. Furnish all materials, labor, equipment, tools, transportation, accessories, services 

and incidentals to complete the Work shown on the drawings and described 

herein; all in accordance with the provisions of the Contract Documents.  The 

plans describe the materials to be provided by the Contractor. 

 

 1. Items included in this section: 

 

a. Furnish and construct a railroad industrial track from the point of 

switch to the end of the track, as shown on the plans including 

making necessary switch connections with the existing track.  Also 

included in this section, is furnishing and constructing additional 

rail infrastructure and associated turnouts as shown on the plans.   

 

b. Furnish and install all auxiliary specialty items shown on the plans, 

such as; wheel stops, bumping post, hinged derail, split switch 

point derail, reflectorized crossbucks, posts and other auxiliary 

structures. 

 

c. Furnish and construct track through at-grade crossings as shown on 

the plans, including all items identified on the plans, excavation, 

specific crossing surface, welding rails, signage and posts, 

drainage structures, etc. 

 

d. The Owner shall furnish Engineering services for initial track 

alignment and grade staking of trackbed. 
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1.02 CONSTRUCTION SPECIFICATIONS FOR INDUSTRIAL TRACK 

 

A. General 

 

1. Track construction shall include unloading, distributing, and placing of 

rail, ballast, ties, tie plates, all fittings and fastenings; the laying, bolting, 

gauging, and spiking of rails; the placing of derails, frogs, switches, guard 

rails, and switch stands; and the lining, surfacing, and finishing of tracks 

on previously prepared subgrade and sub-ballast (if required). 

 

B. Track Construction 

 

1. All track construction shall be governed by these specifications and other 

drawings incorporated as a part of the project specifications.  The track 

construction shall be carried out with the necessary supervision and labor 

to prosecute the Work properly and in such numbers as may be required 

by the Engineer.  Where conflict exists between the AREMA Manual, CN 

Specifications, WisDOT Standard Specifications for Jointed Railroad 

Track Construction and Maintenance (March 2012 Edition), State of 

Wisconsin Standard Specifications for Highway and Structure 

Construction (2013 Edition), and these specifications, the most stringent 

specifications will govern. 

 

C. Construction Specifications  

 

1. Any items not covered specifically herein shall be in accordance with the 

AREMA Manual, and recommended practices subject to the approval of 

the Engineer or his authorized representative. 

 

PART 2  PRODUCTS 

 

2.01 TRACK MATERIALS 

 

A. Track materials shall be as defined in the Standard Specifications and further 

detailed as follows: 

 

1. Rail shall be minimum 115 lb.  New or No. 1 relay rail as required.        

Rail quality must meet or exceed WisDOT requirements.   

  

2. Rail shall be minimum length of 39’.  Rail through at-grade crossings, and 

within 25’ of the edge of crossing, shall be welded. 

 

3. Joint bars for each rail joint, insulated joint, and compromise joint must be 

of proper design and dimensions for the rail on which it is to be applied.  
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Contractor to provide compromise joint bars or compromise welds 

matching CN rail section and Specifications, at 13.5 foot clearance point 

or location designated by CN representative.   

  

 4. Track Bolts, nuts, and lock washers shall be new of correct size to fit rail 

 and joint bar properly. 

 

5. Track Spikes shall be new 5/8” X 6”, or 5/8” X 6 ¼” installed per CN 

Specifications standards for spiking pattern. 

 

6. Tie plates, new or secondhand, shall be double shouldered plates no 

smaller than 2 times the base of the rail, as required.  Track to be fully 

plated.  The use of single shoulder tie plates is prohibited. 

 

 7. Cross ties shall be new, 7” X 9” (not to exceed plus or minus 1/2'” 

 variance) X 8’6” (not to exceed plus or minus 2” variance.)   

 

a. Timber Cross ties shall be installed at a rate of 24 ties per 39 ft. rail 

section (20” on center.)  Creosoted Oak or Douglas Fir timbers 

shall be required for new construction.  Only new creosoted Oak or 

Douglas fir switch ties to be used to accommodate turnout pattern.   

 

  b. Ties shall have anti-splitting devices  applied selectively.  The  

  maximum allowable split shall be 8” long by ½” wide providing  

  anti-splitting devices have been applied.  In addition, shake cannot  

  appear on more than one face and the following is allowed as long  

  as the tie and spike holding capacity is not impaired; fire sear,  

  sound knots not exceeding 1/3 the tie width, splinter pull, holes  

  (grub or other) 1 ½” diameter and/or 5” deep. 

 

c. Guard timber ties in crushed aggregate crossing areas shall be new 

7” X 9” X 9’ Dapped type.  Cross tie spacing in crossing areas 

shall be 18” on center. 

 

d. Cross ties in crossing areas (concrete or crushed aggregate) shall 

be new, 7” X 9” (not to exceed plus or minus 1/2'” variance) X 10’ 

(not to exceed plus or minus 2” variance).  Cross tie spacing in 

crossing areas shall be 18” on center.   

 

  e. The Owner reserves the right to conduct independent inspections  

  on the ties; to perform borings to determine depth of treatment. 

 

8. Rail anchors must be new and shall be installed as per WisDOT 

Specifications.  All switch ties will be completely box anchored.  For 

crossties that use elastic fasteners, rail anchors are not required; except as 

required near turnouts or crossings.   
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9. Ballast furnished shall be of an approved material in accordance with 

current railroad specifications.  Under heavy traffic, crushed rock ballast, 

main line quality, AREMA Manual standard 4A gradation must be 

utilized.    

 

  a. The allowable wear based on the Los Angeles Abrasion Test, not  

  greater than 35%, per ASTM C-535.  

 

b. Minimum ballast depth shall be 6” under timber cross tie.  The full 

ballast section extends 12” beyond ends of tie and thence to 

subgrade on not less than 2:1 slope. 

 

c. Minimum ballast depth in concrete and crushed aggregate crossing 

areas shall be 10” under timber cross tie.   

 

d. Ballast shall be quarried rock, crushed to proper gradation, with  

  fully fractured faces.  

 

  e. Industry’s Contractor shall provide certification that the ballast  

  meet CN Specifications. 

 

2.02 TURNOUT MATERIALS 

 

A. Turnout components for a #10 turnout shall generally follow the AREMA Manual 

or CN Specifications as it applies, except as detailed in paragraph (c) below for 

the frog, and guard rail details. 

 

B. The rail through the turnouts shall be new. 

 

C. All turnout components shall be new for similar rail section.   

 

1. The switch points shall be new 16’6” Samson switch points with adjustable 

braces.  Stock Rails shall be chamfered to match Samson switch points.  

 

2. Switch stand shall be new “Backsaver” type switch stand, target and post.  

The target must be approved by the Operating railroad.  Switch stand shall be 

adjusted, lubricated and operate smoothly. 

 

3. The frog for 115#, #10 turnout shall be new railbound manganese with a 

minimum length of 13’6” per AREMA Manual, or minimum 9’4” solid self-

guarded manganese per AREMA Manual.  Operating railroad must approve 

the type of frog permitted. 
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4. Guard rails for #10 turnouts shall be new or reconditioned secondhand, either 

8’-4 ½” one piece, or 9’-5” Tee rail design, per AREMA Manual. 

 

5. The switch ties shall be new 7” X 9”, and shall conform to AREMA Manual. 

Switch tie lengths and quantity for a #10 turnout shall meet AREMA Manual 

standards. 

 

6. Standard graphite for the switch point slide plates shall be used as lubricant. 

 

7. Head rods shall have four holes for new transit clips.  Turnouts shall include 

new adjustable slide plates, new adjustable braces and new machined turnout 

plating.   

 

2.03 SPECIALTY ITEMS 

 

A. The derail shall be a new or reconditioned switch point type and shall be 

constructed and installed per CN Specifications as outlined in detail drawing TS-

2210.   The split switch point derail shall be compatible with the rail provided and 

shall include a two tie, high switch stand with target, appropriate number of 

switch ties and derail sign, and shall comply with current CN Specifications. 

 

PART 3  EXECUTION 

 

3.01 TRACK CONSTRUCTION 

 

 A. The Work consists of track laying including placing cross ties, rail, tie plates, joint 

  bars, compromise bars, track bolts, nuts, washers, track spikes, anchors, ballast,  

  surfacing, and dressing.  Work is to be accomplished according to guidelines  

  found in AREMA Manual. 

 

  1. Ties shall be uniformly spaced center to center of tie.  Ties shall be laid at  

   right angles to the rail and at least one will be located at the joint location  

   as required in the FRA track standards for the class of track it is intended  

   for. 

 

  2. The rail will be laid with staggered joints, allowing for expansion per the  

   table shown below.  The rail joint bar contact surface shall be lubricated  

   with Texaco 904, or equivalent, applied at the rate of one pound per 24”  

   joint bar at the time of installation.  Lubricant shall be applied to the rail.   

   All joint bars shall be fully bolted, with new bolts and washers. 

 

   a.   When rail is laid, fiber or wood shims shall be used to provide for  

    the proper gap openings between the rails.  The thickness of the  

    in accordance with the tables shown below for appropriate rail  

    lengths: 
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Table of Expansion for Rail Laying 

 

Temperature of        Thickness of Shims 

Rail - Fahrenheit            33'0" Rails 

 

below -    10               5/16” 

-10    to    14               1/4” 

15    to     34               3/16” 

35    to     59               1/8” 

60    to     85               1/16” 

over 85                 1/16” every other joint 

 

Temperature of          Thickness of Shims 

Rail - Fahrenheit            39'0" Rails 

 

below  6               5/16” 

6 to 25              1/4” 

26 to 45               3/16” 

46 to 65               1/8” 

66 to  85               1/16” 

over  85               1/16” every other joint 

 

   b. The temperature of the rail shall be determined by a thermometer  

    laid on the rail web on the side away from the sun. 

 

3. The rail laid through at-grade crossings shall have staggered joints.  Prior 

to welding, the bolt holes and any signal bond materials shall be removed 

by a saw cut.  The rail end shall then be cleaned.  The rail end shall be 

welded by the “thermite” or “aluminothermic” welding process.  Each 

weld shall be tested using an ultrasonic device by a qualified independent 

consultant approved by the Engineer and WisDOT. The written results 

provided to the Engineer and WisDOT within 5 days of welding.  No rail 

joints shall be in the crossing, nor placed closer than 25 feet to the edge of 

the crossing. 

 

4. The gauging shall be done at the time rail is laid and the gage shall be 4’-8 

1/2” with a tolerance of (+/- 1/8”) between points measured 5/8” below the 

top of the rail on the gauge side. 

 

5. The track will require box anchors every other tie.  In special cases, 

different instructions will apply.  One box anchor will consist of four 

anchors bracketing a tie.                                                                                                                                                              
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  6. The ballast section shall be as detailed on the plans.  Ballast may be  

   distributed either from off track or on-track equipment.  Care shall be  

   taken when distributing ballast from equipment to prevent ruts that could  

   create water pockets which would adversely affect the track drainage. 

 

  7. The preliminary aligning and surfacing shall follow the unloading of  

   ballast as close as possible.  After track has been aligned, it shall be  

   brought to grade and surfaced.  The Tamper shall be a 16 – tool tamping  

   machine capable as lifting, lining and surfacing simultaneously.  The  

   ballast shall be thoroughly tamped under each tie with a pneumatic  

   tamping machine from each end on both sides of ties within the limits of a  

   street crossing and all switch ties shall be tamped for their entire length. 

 

  8. Final Surfacing and Alignment 

 

   a. After preliminary surfacing has been completed, all sections of  

    track found not holding proper surface shall be re-tamped to the  

    proper elevation.  Cross level shall be continually checked and  

    maintained at zero throughout all surfacing operations. 

 

  9. The track and turnouts shall be dressed with a ballast regulator with broom 

   attachment.  The track shall be dressed so that the ballast section conforms 

   with the typical section shown on the plans.  Adequate walkways shall be  

   provided around the headblocks of turnouts. 

 

   a. All down, or down and cornered ties, shall be nipped and tamped  

    with the same tamper mentioned above. 

 

  10. Care shall be taken to keep the wrinkles of engineering fabric to a   

   minimum.   

 

   a. Engineering fabric damaged by equipment or other causes shall be  

    replaced or repaired following installation by placing a patch over  

    the damaged area (the patch shall overlap a minimum of 3’ on  

    undamaged material). 

 

b. The initial 3” of track raise shall be made without using the 

tamping machine’s tamping tools so as to prevent damage to 

engineering fabric. 
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3.02 TURNOUT CONSTRUCTION 

 

A. The work covered in this section is generally described in the AREMA Manual, 

CN Specifications, and WisDOT Specifications. 

 

 B. The anchor pattern on turnouts shall be every switch tie box anchored.    

 

C. Graphite shall be applied to the slide plates of the switch points.  Slide plates shall 

be adjusted and lubricated and operate smoothly. 

 

 D. Turnout frogs shall not be painted. 

 

3.03 CROSSING CONSTRUCTION 

 

 A. Construct the crossing (when required) to conform to Construction Drawings. 

 

3.04 IN-BUILDING CONSTRUCTION 

 

 A. Construction of track within a building (when required) to conform to   

  Construction Drawings. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

***END OF SECTION***



 

 
 

ATTACHMENTS 



 

 
 

EXHIBIT – A 
 

CITY OF FOND DU LAC 

BIDDER’S PROOF OF RESPONSIBILITY 

 

 

 

Note: Eight pages total, including cover. 



 
 
 

CITY OF FOND DU LAC 
 

BIDDER’S PROOF OF RESPONSIBILITY 
 
 

 
The Bidder’s Proof of Responsibility shall be filed with the Director of Public 
Works not later than five (5) days prior to opening of bids for projects which the 
bidder wishes to qualify. 
 
This Bidder’s Proof of Responsibility shall be valid for a period of one (1) calendar 
year and does not need to be completed for each bidding project. 
 
All bidders on City of Fond du Lac contracts shall provide proof of responsibility 
in accordance with Section 66.0901(2) Wisconsin State Statutes. 
 
Return Questionnaire To: 

 
City of Fond du Lac 
Director of Public Works 
P.O. Box 150 
Fond du Lac, WI  54936-0150 
 
 
 
 
              
 
Note: The contents of this questionnaire shall be confidential for the exclusive use 
of the contracting agency and shall not be made public except by written 
permission of the prospective bidder. 



STATEMENT OF BIDDERS QUALIFICATIONS 
 
There is submitted herewith for your consideration, pursuant to Section 66.0901(2) Wisconsin Statutes, a statement of 
qualifications of the undersigned to furnish the necessary labor, materials, and skills required to enter upon and complete 
contracts to be let by the City of Fond du Lac. 
 
If the Director of Public Works is not satisfied with the sufficiency of the answers to this questionnaire and financial 
statement, he may require additional information, reject the bid or disregard the same. (Sec. 66.29(4), Wis Stats.) 
 

IDENTIFICATION 
 
A. Official Firm Name ______________________________________________________________ 
 
B. Address _______________________________________________________________________ 
    (STREET)    (PO BOX) 
    _______________________________________________________________________ 
   (CITY)   (STATE)   (ZIP CODE) 
 
C. Telephone ___________________ Fax ___________________Email______________________ 
 
D. Direct any questions regarding information provided on this form to: 
  
 _____________________________ at __________________________ 
 NAME          TELEPHONE NUMBER 
 
E. Number of years in business under present firm name __________________________________ 
 
F. Type of organization (check one): Corporation _____ Partnership _____ Individual _____ 
  
G. Principal Individuals: 
 
 (If a Corporation, answer below)  (If a Co-Partnership, answer below) 
 
 President _______________________ Name of Partner ___________________________ 
 
 Vice Pres. ______________________ Name of Partner ___________________________ 
 
 Secretary _______________________ (If a Sole Trader, answer below) 
 
 Treasurer _______________________ Name of Sole Trader _______________________ 
 
H. If a Corporation, answer below: 
 
 (1)  When incorporated _____________, (2) In what State ___________________________ 
 
 
 



I. Class of work in which firm is seeking qualifications (check below): 
 
STREET, UTILITY & SITE CONSTRUCTION  BUILDING CONSTRUCTION
 

 Bituminous street construction     General Building Construction 
 (Prime contractor)       (New construction, renovations, or 
         Remodeling) 

  Bituminous paving  
          $0 - $100,000 

  Bridge construction and repairs  
  $0 - $250,000        $100,000 - $250,000 
  $250,000 - $500,000  
  Over $500,000        Over $250,000 
 

  Bridge painting      Specific Categories of Building Construction 
 

 Concrete street construction      Asbestos Abatement 
 (Prime contractor)  
         Building Demolition 

 Curb & gutter repair      
         Fire Protection 

 Concrete paving  
         Painting 

 Concrete pavement repairs  
         Roofing 

 Landscaping  
         

 Pump stations & lift stations  
        OTHER MISCELLANEOUS CATEGORIES 

  Reinforced concrete construction  
 (such as foundations, storm drainage            
 structures, retaining walls)  
                

 Roadway grading & graveling  
                

 Sanitary and storm sewer construction  
  Lateral construction only             
 

 Sidewalk construction              
 

 Site excavation 
  Grading and graveling             
 

 Street lighting  
 

 Water main construction  
  Lateral construction only 
 

 Water Towers/Reservoirs 
 

 Wells 
 



J. EXPERIENCE: What is the construction experience of the principal individuals, including 
 superintendents and/or foremen, of your present organization? 
 
 
Individual’s Name 

 
Present Position of 
Officer in your firm 
 

 
Years of Construction 
Experience 

 
Magnitude & Type of 
Work  

 
In What Capacity 

 
 

    

 
 

    

 
 

    

 
 

    

 
K. CONSTRUCTION EXPERIENCE: List below previous contracts completed pertinent to the type of work 
 for which prequalification is desired. 
 
 

YEAR/LOCATION 
 

TYPE OF WORK 
 

 
COST OF WORK 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
L. WORK ON HAND: List below present contracts on hand. 
 
 
DATE AWARDED 

 
TYPE OF WORK 

 
PERCENT 
COMPLETED 
 

ANTICIPATED 
COMPLETION 
DATE 

 
COST OF WORK 

 
 

    

 
 

    

 
 

    

 
 

    

 



M. Are you familiar the Department of Natural Resources requirements and specifications relating to 
 erosion control?     
  
 If so, list any training courses or workshops your firm has attended.       
  
                
 
                
 
N. EQUIPMENT: List below major pieces of equipment owned and available when needed for proposed 
 work. ALL COLUMNS MUST BE COMPLETED. ATTACH ADDITIONAL SHEETS IF 
 NECESSARY. MUST CONTAIN SAME INFORMATION LISTED ON THIS PAGE. 
 

 
NUMBERS 
OF ITEM 

 

 
DESCRIPTION, SIZE, CAPACITY, ETC. 

 
PRESENT 

BOOK VALUE 
 

 
YEARS OF 
SERVICE 

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

 
 

   

    

 
 

   

 
 

   

 



O. CONTRACTUAL RESPONSIBILITY: Has firm ever failed in the past ten years to complete on time 
 work awarded to it? __________________ If so, state: 
 Date ________________________ Owner           
  
 Owner’ Mailing Address             
 
 Full particulars for each instance:            
 
                
  
                
 
P. Has firm asked to be relieved from a bid submitted by it to a public awarding authority during the past 
 ten years? __________________ If so, state: 
 Date ________________________ Claimant          
  
 Owner’ Mailing Address             
 
 Full particulars for each instance:            
 
                
   
 
Q. Financial Statement 
 
 Condition at close of business on      20  
  
 A. Cash $     
 
 B. Accounts Receivable $     
 
 C. Real Estate Equity $     
 
 D. Materials in Stock $     
 
 E. Equipment, Book Value $     
 
 F. Furniture and Fixture $     
 
 G. Other Assets $     
 
   Total Assets $     
 
 Liabilities 
 
 H. Accounts, Notes and Interest Payable $     
 
 I. Other Liabilities  $     
 



   Total Liabilities $     
 
   Net Worth $     
 
R. List at least three references for whom you have performed work and GIVE COMPLETE  
 NAMES, ADDRESSES, PHONE NUMBERS, AND DOLLAR VOLUME OF WORK  
 INVOLVED in all references. 
 
                
 
                
 
                
 
                
 
S. AFFIDAVIT  
 
STATE OF ___________________)  
COUNTY OF ___________________)  
 
___________________________________________being duly sworn, deposes and says that he/she  
(Name of Officer/Owner)  
 
is the ____________________________of          
  (Title)       (Name of Firm)  
 
and that the answers to the foregoing questions and all statements therein contained are true and  
correct, and that any owner, bonding company, or other agency herein named is hereby authorized to supply the 
municipality, City of Fond du Lac, with any information deemed necessary to verify this statement. 
 
              
       (Signature of Officer/Owner)  
 
Subscribed and sworn before me this __________day of __________________. 2_____.  
 
 
              
         Notary Public  
 
       ________________________,    
        County    State  
        
       My Commission Expires      
 
APPROVED BY:  
 
________________________________________ Date      
Director of Public Works 
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Department of Workforce Development
Final Determination

Annual Prevailing Wage Rate Survey Data
FOND DU LAC COUNTY

Compiled by the State of Wisconsin
For All Public Works Projects, Except State Highways

Effective January 1st, 2013
02/08/2013 08:03:48 AM

Total Rows Found = 236  
DO NOT USE THE DATA INDICATED BELOW FOR BIDDING OR FOR WORK PERFORMED ON A SPECIFIC
PUBLIC WORKS PROJECT.   WAGE RATE CORRECTIONS ARE INDICATED BY THE CHANGE DATE.   OFFICAL
WAGE RATES TO BE USED ARE CONTAINED IN THE PROJECT SPECIFICATIONS.

BUILDING OR HEAVY CONSTRUCTION

Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery,
equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A
sheltered enclosure need not be "habitable" in order to be considered a building. The installation of machinery
and/or equipment, both above and below grade level, does not change a project's character as a building. On-
site grading, utility work and landscaping are included within this definition. Residential buildings of four (4)
stories or less, agricultural buildings, parking lots and driveways are NOT included within this definition.

Change
SKILLED TRADES HBR FB's   Total  Date
101  Acoustic Ceiling Tile Installer  $32.93  $19.81  $52.74   

  Future Note: Add $.75/hr on 6/3/2013. Add $1.25/hr on 6/2/2014.

102  Boilermaker  $31.09  $25.60  $56.69   

  Future Note: Add $1.90/hr on 1/01/13

103  Bricklayer, Blocklayer or Stonemason  $30.76  $16.24  $47.00   
104  Cabinet Installer  $30.16  $15.31  $45.47   
105  Carpenter  $30.16  $15.31  $45.47   
106  Carpet Layer or Soft Floor Coverer  $32.93  $21.85  $54.78   
107  Cement Finisher  $30.76  $12.82  $43.58   
108  Drywall Taper or Finisher  $29.62  $17.04  $46.66   
109  Electrician  $28.97  $19.59  $48.56   

  Premium Note: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s
Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.

110  Elevator Constructor  $42.86  $23.15  $66.01   
111  Fence Erector  $22.50  $3.65  $26.15   
112  Fire Sprinkler Fitter  $35.64  $17.00  $52.64   
113  Glazier  $28.09  $12.12  $40.21   
114  Heat or Frost Insulator  $33.93  $18.88  $52.81   
115  Insulator (Batt or Blown)  $27.47  $19.16  $46.63   
116  Ironworker  $28.03  $21.97  $50.00   
117  Lather  $30.16  $15.31  $45.47   
118  Line Constructor (Electrical)  $37.05  $16.94  $53.99   
119  Marble Finisher  $20.00  $0.00  $20.00   
120  Marble Mason  $30.76  $16.24  $47.00   
121  Metal Building Erector  $23.05  $1.60  $24.65   
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122  Millwright  $31.76  $15.36  $47.12   
123  Overhead Door Installer  $13.50  $0.00  $13.50   
124  Painter  $18.00  $6.01  $24.01   
125  Pavement Marking Operator  $30.00  $0.00  $30.00   
126  Piledriver  $30.66  $15.31  $45.97   
127  Pipeline Fuser or Welder (Gas or Utility)  $31.18  $19.29  $50.47   
129  Plasterer  $30.76  $16.42  $47.18   
130  Plumber  $32.59  $16.10  $48.69  01/09/2013 

  Future Note: Add $.85/hr on 6/03/2013

132  Refrigeration Mechanic  $37.76  $19.99  $57.75  01/09/2013 
133  Roofer or Waterproofer  $21.60  $9.67  $31.27   
134  Sheet Metal Worker  $29.51  $20.37  $49.88   
135  Steamfitter  $32.59  $16.10  $48.69  01/09/2013 

  Future Note: Add $.85/hr on 6/3/2013.

137  Teledata Technician or Installer  $24.65  $14.64  $39.29   
138  Temperature Control Installer  $32.59  $16.10  $48.69  01/09/2013 

  Future Note: Add $.85/hr on 6/03/2013.

139  Terrazzo Finisher  $26.57  $16.50  $43.07   

  Future Note: Add $ .80 on 6/1/2013

140  Terrazzo Mechanic  $29.51  $17.63  $47.14   
141  Tile Finisher  $23.77  $9.59  $33.36   
142  Tile Setter  $30.76  $16.42  $47.18   
143  Tuckpointer, Caulker or Cleaner  $30.77  $16.92  $47.69   

  Future Note: Add $ .80 on 6/1/2013

  Premium Note: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s
Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.

144  Underwater Diver (Except on Great Lakes)  $34.16  $15.31  $49.47   
146  Well Driller or Pump Installer  $25.32  $15.45  $40.77   

  Future Note: Add $.20/hr on 06/01/2013.

147  Siding Installer  $37.20  $17.01  $54.21   
150  Heavy Equipment Operator - ELECTRICAL LINE

CONSTRUCTION ONLY 
$28.24  $15.10  $43.34   

151  Light Equipment Operator -ELECTRICAL LINE
CONSTRUCTION ONLY 

$29.64  $17.79  $47.43   

152  Heavy Truck Driver - ELECTRICAL LINE
CONSTRUCTION ONLY 

$25.94  $13.57  $39.51   

153  Light Truck Driver - ELECTRICAL LINE
CONSTRUCTION ONLY 

$24.08  $12.96  $37.04   

154  Groundman - ELECTRICAL LINE CONSTRUCTION
ONLY 

$24.00  $11.57  $35.57   

Change
TRUCK DRIVERS HBR FB's   Total  Date
201  Single Axle or Two Axle  $31.89  $17.98  $49.87   
203  Three or More Axle  $22.50  $16.66  $39.16   
204  Articulated, Euclid, Dumptor, Off Road Material Hauler  $15.00  $19.59  $34.59   
205  Pavement Marking Vehicle  $20.85  $11.02  $31.87   
207  Truck Mechanic  $22.50  $16.66  $39.16   

Change
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LABORERS HBR FB's   Total  Date
301  General Laborer  $23.46  $13.88  $37.34   

  Future Note: Add $.75/hr. on 06/03/2013

  Premium Note: Add $1.00/hr for certified welder and pipelayer; Add $.25/hr for mason tender

302  Asbestos Abatement Worker  $34.78  $0.00  $34.78   
303  Landscaper  $21.50  $0.59  $22.09   
310  Gas or Utility Pipeline Laborer (Other Than Sewer and

Water) 
$19.84  $12.65  $32.49   

311  Fiber Optic Laborer (Outside, Other Than Concrete
Encased) 

$18.31  $12.67  $30.98   

  Premium Note: DOT PREMIUMS: Pay two times the hourly basic rate on New Year's Day,
Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.

314  Railroad Track Laborer  $23.41  $15.14  $38.55   
315  Final Construction Clean-Up Worker  $23.41  $13.43  $36.84   

Change
HEAVY EQUIPMENT OPERATORS: SITE
PREPARATION, UTILITY, OR LANDSCAPING WORK
ONLY

HBR FB's   Total  Date

501  Air Track, Rotary or Percussion Drilling Machine &/or
Hammers, Blaster; Asphalt Milling Machine; Bor... 

$32.39  $18.46  $50.85   

  Future Note: Add $1/hr on 6/2/2013.

502  Backfiller; Broom or Sweeper; Bulldozer or Endloader
(Under 40 hp); Environmental Burner; Forestry E... 

$32.39  $18.46  $50.85   

  Future Note: Add $1/hr on 6/2/2013.

503  Air Compressor (&/or 400 CFM or Over); Augers
(Vertical & Horizontal); Compactor (Self-Propelled
84 ... 

$33.82  $17.60  $51.42   

  Future Note: Add $0.75/hour 6/3/2013; Add $1.00/hour 6/2/2014; Add $1.50/hour 6/1/2015; Add
$1.60/hour 5/30/2016.

Change
HEAVY EQUIPMENT OPERATORS: EXCLUDING SITE
PREPARATION, UTILITY, PAVING, OR LANDSCAPING
WORK

HBR FB's   Total  Date

508  Boring Machine (Directional); Crane, Tower Crane,
Pedestal Tower or Derrick, With or Without Attachm... 

$35.12  $18.46  $53.58   

  Future Note: Add $1/hr on 6/2/2013.

  Premium Note: Add $.50/hr for >200 Ton / Add $1/hr at 300 Ton / Add $1.50 at 400 Ton / Add
$2/hr at 500 Ton & Over.

509  Backhoe (Track Type) Having a Mfgr's Rated Capacity
of 130,000 Lbs. or Over; Boring Machine (Horizon... 

$34.12  $18.46  $52.58   

  Future Note: Add $1/hr on 6/2/2013.

  Premium Note: Add $.25/hr for all >45 Ton lifting capacity cranes.

510  Backhoe (Track Type) Having a Mfgr.'s Rated Capacity
of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lb... 

$32.42  $9.43  $41.85   

511  Air, Track, Rotary or Percussion Drilling Machine &/or
Hammers, Blaster; Bulldozer or Endloader (Ove... 

$32.39  $18.46  $50.85   

  Future Note: Add $1/hr on 6/2/2013.

512  Backfiller; Broom or Sweeper; Bulldozer or Endloader
(Under 40 hp); Compactor (Self-Propelled 84 Ft ... 

$35.59  $17.76  $53.35   
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513  Air Compressor (&/or 400 CFM or Over); Air, Electric or
Hydraulic Jacking System; Augers (Vertical &... 

$29.69  $18.46  $48.15   

  Future Note: Add $1/hr on 6/2/2013.

514  Gas or Utility Pipeline, Except Sewer & Water (Primary
Equipment). 

$34.89  $20.59  $55.48   

  Future Note: Add $2/hr on 1/1/2013.

515  Gas or Utility Pipeline, Except Sewer & Water
(Secondary Equipment). 

$31.32  $17.95  $49.27   

  Future Note: Add $1.60/hr on 06/01/2013; Add $1.60/hr on 06/01/2014; Add $1.65/hr on
06/01/2015.

516  Fiber Optic Cable Equipment  $26.69  $16.65  $43.34   

  Future Note: Add $1.75/hr on 02/01/2013; Add $1.75/hr on 02/01/2014

DO NOT USE THE DATA INDICATED BELOW FOR BIDDING OR FOR WORK PERFORMED ON A SPECIFIC
PUBLIC WORKS PROJECT.   WAGE RATE CORRECTIONS ARE INDICATED BY THE CHANGE DATE.   OFFICAL
WAGE RATES TO BE USED ARE CONTAINED IN THE PROJECT SPECIFICATIONS.

SEWER, WATER OR TUNNEL CONSTRUCTION

Includes those projects that primarily involve public sewer or water distribution, transmission or collection
systems and related tunnel work (excluding buildings).

Change
SKILLED TRADES HBR FB's   Total  Date
103  Bricklayer, Blocklayer or Stonemason  $35.80  $16.87  $52.67   

  Future Note: Add $1.45/hr on 6/01/2013

  Premium Note: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s
Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.

105  Carpenter  $32.93  $19.81  $52.74   

  Future Note: Add $.75/hr on 6/3/2013. Add $1.25/hr on 6/2/2014.

  Premium Note: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's
Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.

107  Cement Finisher  $32.09  $16.13  $48.22   

  Future Note: Add $1.87 on 6/1/13; Add $1.87 on 6/1/14; Add $1.87 on 6/1/15; Add $1.75 on
6/1/16.

  Premium Note: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New
Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.
2) Add $1.40/hr when the Wisconsin Department of Transportation or responsible governing
agency requires that work be performed at night under artificial illumination with traffic control
and the work is completed after sunset and before sunrise.

109  Electrician  $32.20  $21.71  $53.91   

  Future Note: Add $1.60/hr on 6/1/2013.

  Premium Note: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year’s
Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.

111  Fence Erector  $22.50  $3.65  $26.15   
116  Ironworker  $30.90  $19.11  $50.01   
118  Line Constructor (Electrical)  $37.05  $16.94  $53.99   
125  Pavement Marking Operator  $28.10  $15.00  $43.10   
126  Piledriver  $30.66  $15.31  $45.97   
130  Plumber  $36.97  $17.66  $54.63   
135  Steamfitter  $32.01  $15.93  $47.94  01/09/2013 
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137  Teledata Technician or Installer  $24.65  $14.64  $39.29   
143  Tuckpointer, Caulker or Cleaner  $30.76  $16.42  $47.18   
144  Underwater Diver (Except on Great Lakes)  $37.45  $19.45  $56.90   
146  Well Driller or Pump Installer  $21.00  $2.23  $23.23   
150  Heavy Equipment Operator - ELECTRICAL LINE

CONSTRUCTION ONLY 
$28.24  $15.10  $43.34   

151  Light Equipment Operator -ELECTRICAL LINE
CONSTRUCTION ONLY 

$29.64  $17.79  $47.43   

152  Heavy Truck Driver - ELECTRICAL LINE
CONSTRUCTION ONLY 

$25.94  $13.57  $39.51   

153  Light Truck Driver - ELECTRICAL LINE
CONSTRUCTION ONLY 

$24.08  $12.96  $37.04   

154  Groundman - ELECTRICAL LINE CONSTRUCTION
ONLY 

$21.75  $11.90  $33.65   

Change
TRUCK DRIVERS HBR FB's   Total  Date
201  Single Axle or Two Axle  $25.87  $13.00  $38.87   
203  Three or More Axle  $18.00  $7.01  $25.01   
204  Articulated, Euclid, Dumptor, Off Road Material Hauler  $31.89  $17.98  $49.87   
205  Pavement Marking Vehicle  $20.85  $11.02  $31.87   
207  Truck Mechanic  $22.50  $16.19  $38.69   

Change
LABORERS HBR FB's   Total  Date
301  General Laborer  $25.28  $13.89  $39.17   

  Future Note: Add $.80/hr. on 06/03/2013

  Premium Note: Add $.20 for blaster, bracer, manhole builder, caulker, bottomman and power
tool; Add $.55 for pipelayer; Add $1.00 for 0-15 lbs. compressed air; Add $2.00 for 15-30 lbs.
compressed air; Add $3.00 for over 30 lbs. compressed air.

303  Landscaper  $26.92  $12.51  $39.43   
304  Flagperson or Traffic Control Person  $17.33  $15.44  $32.77   
311  Fiber Optic Laborer (Outside, Other Than Concrete

Encased) 
$17.81  $12.22  $30.03   

314  Railroad Track Laborer  $23.41  $15.14  $38.55   

Change
HEAVY EQUIPMENT OPERATORS: SEWER, WATER
OR TUNNEL CONSTRUCTION

HBR FB's   Total  Date

521  Backhoe (Track Type) Having a Mfgr.'s Rated Capacity
of 130,000 Lbs. or Over; Caisson Rig; Crane, To... 

$35.12  $18.46  $53.58   

  Future Note: Add $1/hr on 6/2/2013.

  Premium Note: Add $.50/hr for >200 Ton / Add $1/hr at 300 Ton / Add $1.50 at 400 Ton / Add
$2/hr at 500 Ton & Over.

522  Backhoe (Track Type) Having a Mfgr.'s Rated Capacity
of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lb... 

$35.36  $19.15  $54.51   

  Premium Note: Add $.25/hr for operating tower crane.

523  Air Track, Rotary or Percussion Drilling Machine &/or
Hammers, Blaster; Boring Machine (Horizontal o... 

$34.41  $19.15  $53.56   

  Premium Note: Add $.25/hr for operating tower crane.

524  Backfiller; Broom or Sweeper; Bulldozer or Endloader
(Under 40 hp); Compactor (Self-Propelled 85 Ft ... 

$31.89  $18.11  $50.00   
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525  Air Compressor (&/or 400 CFM or Over); Air, Electric or
Hydraulic Jacking System; Augers (Vertical &... 

$29.19  $20.14  $49.33   

526  Boiler (Temporary Heat); Forklift; Greaser; Oiler.  $30.44  $19.10  $49.54   
DO NOT USE THE DATA INDICATED BELOW FOR BIDDING OR FOR WORK PERFORMED ON A SPECIFIC
PUBLIC WORKS PROJECT.   WAGE RATE CORRECTIONS ARE INDICATED BY THE CHANGE DATE.   OFFICAL
WAGE RATES TO BE USED ARE CONTAINED IN THE PROJECT SPECIFICATIONS.

AIRPORT PAVEMENT OR STATE HIGHWAY CONSTRUCTION

Includes all airport projects (excluding buildings) and all projects awarded by the Wisconsin Department of
Transportation (excluding buildings).

Change
SKILLED TRADES HBR FB's   Total  Date
103  Bricklayer, Blocklayer or Stonemason  $35.58  $19.20  $54.78   
105  Carpenter  $31.38  $5.25  $36.63   
107  Cement Finisher  $31.52  $16.60  $48.12   

  Future Note: Add $1.87 on 6/1/13; Add $1.87 on 6/1/14; Add $1.87 on 6/1/15;Add $1.75 on
6/1/16.

  Premium Note: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New
Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.
2) Add $1.40/hr when the Wisconsin Department of Transportation or responsible governing
agency requires that work be performed at night under artificial illumination with traffic control
and the work is completed after sunset and before sunrise.

109  Electrician  $37.25  $15.50  $52.75   
111  Fence Erector  $28.00  $4.50  $32.50   
116  Ironworker  $30.90  $19.25  $50.15   
118  Line Constructor (Electrical)  $31.29  $15.34  $46.63   
124  Painter  $28.00  $11.15  $39.15   
125  Pavement Marking Operator  $26.54  $16.83  $43.37   
126  Piledriver  $30.66  $15.31  $45.97   
133  Roofer or Waterproofer  $21.00  $9.67  $30.67   
137  Teledata Technician or Installer  $24.65  $14.64  $39.29   
143  Tuckpointer, Caulker or Cleaner  $30.76  $16.42  $47.18   
144  Underwater Diver (Except on Great Lakes)  $37.45  $19.45  $56.90   
150  Heavy Equipment Operator - ELECTRICAL LINE

CONSTRUCTION ONLY 
$29.64  $17.06  $46.70   

151  Light Equipment Operator -ELECTRICAL LINE
CONSTRUCTION ONLY 

$35.50  $15.09  $50.59   

152  Heavy Truck Driver - ELECTRICAL LINE
CONSTRUCTION ONLY 

$25.94  $13.57  $39.51   

153  Light Truck Driver - ELECTRICAL LINE
CONSTRUCTION ONLY 

$24.08  $12.96  $37.04   

154  Groundman - ELECTRICAL LINE CONSTRUCTION
ONLY 

$21.75  $11.90  $33.65   

Change
TRUCK DRIVERS HBR FB's   Total  Date
201  Single Axle or Two Axle  $33.22  $18.90  $52.12   
203  Three or More Axle  $23.31  $17.13  $40.44   

  Future Note: Add $1.85/hr on 6/1/2013.
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  Premium Note: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's
Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.

204  Articulated, Euclid, Dumptor, Off Road Material Hauler  $27.77  $19.90  $47.67   

  Future Note: Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

  Premium Note: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New
Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.
2) Add $1.25/hr night work premium. See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-
eeo/index.shtm.

205  Pavement Marking Vehicle  $23.99  $14.71  $38.70   
206  Shadow or Pilot Vehicle  $33.22  $18.90  $52.12   
207  Truck Mechanic  $22.50  $16.19  $38.69   

Change
LABORERS HBR FB's   Total  Date
301  General Laborer  $28.07  $13.90  $41.97   

  Future Note: Add $1.70/hr on 6/1/2013; Add $1.60/hr on 6/1/2014.

  Premium Note: Add $.10/hr for topman, air tool operator, vibrator or tamper operator
(mechanical hand operated), chain saw operator and demolition burning torch laborer; Add
$.15/hr for bituminous worker (raker and luteman), formsetter (curb, sidewalk and pavement)
and strike off man; Add $.20/hr for blaster and powderman; Add $.25/hr for bottomman; Add
$.35/hr for line and grade specialist; Add $.45/hr for pipelayer. DOT PREMIUMS: 1) Pay two
times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day,
Labor Day, Thanksgiving Day & Christmas Day. 2) Add $1.25/hr for work on projects involving
temporary traffic control setup, for lane and shoulder closures, when work under artificial
illumination conditions is necessary as required by the project provisions (including prep time
prior to and/or cleanup after such time period).

302  Asbestos Abatement Worker  $34.78  $0.00  $34.78   
303  Landscaper  $28.07  $13.90  $41.97   

  Future Note: Add $1.70/hr on 6/1/13; Add $1.60/hr on 6/1/14.

  Premium Note: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New
Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.
2) Add $1.25/hr for work on projects involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination conditions is necessary as required by
the project provisions (including prep time prior to and/or cleanup after such time period).

304  Flagperson or Traffic Control Person  $21.73  $18.40  $40.13   

  Future Note: Add $1.70/hr on 6/1/2013; Add $1.60/hr on 6/1/2014.

  Premium Note: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New
Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.
2) Add $1.25/hr when the Wisconsin Department of Transportation or responsible governing
agency requires that work be performed at night under artificial illumination with traffic control
and the work is completed after sunset and before sunrise.

311  Fiber Optic Laborer (Outside, Other Than Concrete
Encased) 

$17.81  $12.22  $30.03   

314  Railroad Track Laborer  $23.41  $15.14  $38.55   

Change
HEAVY EQUIPMENT OPERATORS: AIRPORT,
PAVEMENT, OR STATE HIGHWAY CONSTRUCTION

HBR FB's   Total  Date

531  Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or... 

$35.22  $19.90  $55.12   

  Future Note: Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

  Premium Note: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New
Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.
2) Add $1.25/hr night work premium. See DOT's website for details about the applicability of
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this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-
eeo/index.shtm.

532  Backhoe (Track Type) Having a Mfgr.'s Rated Capacity
of 130,000 Lbs. or Over; Caisson Rig; Crane, To... 

$34.72  $19.90  $54.62   

  Future Note: Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

  Premium Note: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New
Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.
2) Add $1.25/hr night work premium. See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-
eeo/index.shtm.

533  Air Track, Rotary or Percussion Drilling Machine &/or
Hammers, Blaster; Asphalt Heater, Planer & Sca... 

$34.22  $19.90  $54.12  01/09/2013 

  Future Note: Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

  Premium Note: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New
Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.
2) Add $1.25/hr night work premium. See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-
eeo/index.shtm.

534  Belting, Burlap, Texturing Machine; Broom or
Sweeper; Compactor (Self-Propelled or Tractor
Mounted, ... 

$33.96  $19.90  $53.86  01/09/2013 

  Future Note: Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

  Premium Note: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New
Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.
2) Add $1.25/hr night work premium. See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-
eeo/index.shtm.

535  Air Compressor (&/or 400 CFM or Over); Air, Electric or
Hydraulic Jacking System; Augers (Vertical &... 

$33.67  $19.90  $53.57   

  Future Note: Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

  Premium Note: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New
Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.
2) Add $1.25/hr night work premium. See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-
eeo/index.shtm.

536  Fiber Optic Cable Equipment.  $25.74  $15.85  $41.59   
DO NOT USE THE DATA INDICATED BELOW FOR BIDDING OR FOR WORK PERFORMED ON A SPECIFIC
PUBLIC WORKS PROJECT.   WAGE RATE CORRECTIONS ARE INDICATED BY THE CHANGE DATE.   OFFICAL
WAGE RATES TO BE USED ARE CONTAINED IN THE PROJECT SPECIFICATIONS.

LOCAL STREET OR MISCELLANEOUS PAVING CONSTRUCTION

Includes roads, streets, alleys, trails, bridges, paths, racetracks, parking lots and driveways (except residential
or agricultural), public sidewalks or other similar projects (excluding projects awarded by the Wisconsin
Department of Transportation).

Change
SKILLED TRADES HBR FB's   Total  Date
103  Bricklayer, Blocklayer or Stonemason  $33.00  $15.00  $48.00   
105  Carpenter  $30.16  $15.31  $45.47   
107  Cement Finisher  $31.48  $15.55  $47.03   
109  Electrician  $32.55  $19.26  $51.81   
111  Fence Erector  $22.50  $3.65  $26.15   
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116  Ironworker  $28.03  $21.97  $50.00   
118  Line Constructor (Electrical)  $37.05  $16.94  $53.99   
124  Painter  $18.00  $6.01  $24.01   
125  Pavement Marking Operator  $28.10  $15.00  $43.10   
126  Piledriver  $30.66  $15.31  $45.97   
133  Roofer or Waterproofer  $21.00  $9.67  $30.67   
137  Teledata Technician or Installer  $24.65  $14.64  $39.29   
143  Tuckpointer, Caulker or Cleaner  $30.76  $16.42  $47.18   
144  Underwater Diver (Except on Great Lakes)  $37.45  $19.45  $56.90   
150  Heavy Equipment Operator - ELECTRICAL LINE

CONSTRUCTION ONLY 
$29.64  $14.55  $44.19   

151  Light Equipment Operator -ELECTRICAL LINE
CONSTRUCTION ONLY 

$29.64  $17.79  $47.43   

152  Heavy Truck Driver - ELECTRICAL LINE
CONSTRUCTION ONLY 

$25.94  $13.57  $39.51   

153  Light Truck Driver - ELECTRICAL LINE
CONSTRUCTION ONLY 

$24.08  $12.96  $37.04   

154  Groundman - ELECTRICAL LINE CONSTRUCTION
ONLY 

$21.75  $11.90  $33.65   

Change
TRUCK DRIVERS HBR FB's   Total  Date
201  Single Axle or Two Axle  $25.87  $13.00  $38.87   
203  Three or More Axle  $23.31  $17.13  $40.44   

  Future Note: Add $1.85/hr on 6/1/2013.

  Premium Note: DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's
Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.

204  Articulated, Euclid, Dumptor, Off Road Material Hauler  $32.39  $18.46  $50.85   

  Future Note: Add $1/hr on 6/2/2013.

205  Pavement Marking Vehicle  $20.85  $11.02  $31.87   
206  Shadow or Pilot Vehicle  $25.87  $13.00  $38.87   
207  Truck Mechanic  $22.50  $16.19  $38.69   

Change
LABORERS HBR FB's   Total  Date
301  General Laborer  $26.92  $12.93  $39.85   
303  Landscaper  $26.92  $11.88  $38.80   
304  Flagperson or Traffic Control Person  $17.33  $15.44  $32.77   
311  Fiber Optic Laborer (Outside, Other Than Concrete

Encased) 
$17.81  $12.22  $30.03   

314  Railroad Track Laborer  $23.41  $15.14  $38.55   

Change
HEAVY EQUIPMENT OPERATORS: CONCRETE
PAVEMENT OR BRIDGE WORK ONLY

HBR FB's   Total  Date

541  Crane, Tower Crane, Pedestal Tower or Derrick, With
or Without Attachments, With a Lifting Capacity ... 

$35.22  $19.90  $55.12   

  Future Note: Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

  Premium Note: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New
Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.
2) Add $1.25/hr night work premium. See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-
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eeo/index.shtm.
542  Backhoe (Track Type) Having a Mfgr.'s Rated Capacity

of 130,000 Lbs. or Over; Caisson Rig; Crane, To... 
$34.72  $19.90  $54.62   

  Future Note: Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

  Premium Note: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New
Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.
2) Add $1.25/hr night work premium. See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-
eeo/index.shtm.

543  Air Track, Rotary or Percussion Drilling Machine &/or
Hammers, Blaster; Automatic Subgrader (Concret... 

$34.22  $19.90  $54.12   

  Future Note: Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

  Premium Note: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New
Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.
2) Add $1.25/hr night work premium. See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-
eeo/index.shtm.

544  Backfiller; Belting, Burlap, Texturing Machine; Broom
or Sweeper; Compactor (Self-Propelled or Tract... 

$33.96  $19.90  $53.86   

  Future Note: Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

  Premium Note: DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New
Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day.
2) Add $1.25/hr night work premium. See DOT's website for details about the applicability of
this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-
eeo/index.shtm.

545  Air Compressor (&/or 400 CFM or Over); Air, Electric or
Hydraulic Jacking System; Automatic Belt Con... 

$33.32  $17.60  $50.92   

546  Fiber Optic Cable Equipment.  $25.74  $15.85  $41.59   

Change
HEAVY EQUIPMENT OPERATORS: ASPHALT
PAVEMENT OR OTHER WORK

HBR FB's   Total  Date

551  Crane, Tower Crane, Pedestal Tower or Derrick, With
or Without Attachments, With a Lifting Capacity ... 

$34.62  $17.98  $52.60   

552  Backhoe (Track Type) Having a Mfgr.'s Rated Capacity
of 130,000 Lbs. or Over; Caisson Rig; Crane, To... 

$32.92  $18.46  $51.38   

  Future Note: Add $1/hr on 6/2/2013.

553  Air, Track, Rotary or Percussion Drilling Machine &/or
Hammers, Blaster; Asphalt Heater, Planer & Sc... 

$32.67  $18.74  $51.41   

554  Backfiller; Broom or Sweeper; Compactor (Self-
Propelled or Tractor Mounted, Towed & Light
Equipment)... 

$33.67  $19.55  $53.22   

  Future Note: Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

555  Air Compressor (&/or 400 CFM or Over); Air, Electric or
Hydraulic Jacking System; Augers (Vertical &... 

$33.67  $19.55  $53.22   

  Future Note: Add $2/hr on 6/1/13; Add $1.75/hr on 6/1/14.

556  Fiber Optic Cable Equipment.  $25.74  $15.85  $41.59   
DO NOT USE THE DATA INDICATED BELOW FOR BIDDING OR FOR WORK PERFORMED ON A SPECIFIC
PUBLIC WORKS PROJECT.   WAGE RATE CORRECTIONS ARE INDICATED BY THE CHANGE DATE.   OFFICAL
WAGE RATES TO BE USED ARE CONTAINED IN THE PROJECT SPECIFICATIONS.

RESIDENTIAL OR AGRICULTURAL CONSTRUCTION
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Includes single family houses or apartment buildings of no more than four (4) stories in height and all buildings,
structures or facilities that are primarily used for agricultural or farming purposes, excluding commercial
buildings. For classification purposes, the exterior height of a residential building, in terms of stories, is the
primary consideration. All incidental items such as site work, driveways, parking lots, private sidewalks, private
septic systems or sewer and water laterals connected to a public system and swimming pools are included
within this definition. Residential buildings of five (5) stories and above are NOT included within this definition.

Change
SKILLED TRADES HBR FB's   Total  Date
101  Acoustic Ceiling Tile Installer  $19.50  $10.90  $30.40   
102  Boilermaker  $31.09  $23.75  $54.84   
103  Bricklayer, Blocklayer or Stonemason  $35.58  $5.14  $40.72   
104  Cabinet Installer  $9.50  $0.00  $9.50   
105  Carpenter  $18.50  $5.15  $23.65   
106  Carpet Layer or Soft Floor Coverer  $32.93  $21.85  $54.78   
107  Cement Finisher  $25.00  $3.26  $28.26   
108  Drywall Taper or Finisher  $20.00  $1.78  $21.78   
109  Electrician  $22.50  $11.05  $33.55   
110  Elevator Constructor  $42.86  $23.15  $66.01   
111  Fence Erector  $14.00  $3.69  $17.69   
112  Fire Sprinkler Fitter  $35.64  $17.00  $52.64   
113  Glazier  $17.79  $0.00  $17.79   
114  Heat or Frost Insulator  $35.00  $0.00  $35.00   
115  Insulator (Batt or Blown)  $18.50  $13.98  $32.48   
116  Ironworker  $30.90  $18.94  $49.84   
117  Lather  $18.50  $5.15  $23.65   
119  Marble Finisher  $16.50  $2.38  $18.88   
120  Marble Mason  $35.58  $5.14  $40.72   
121  Metal Building Erector  $17.50  $0.52  $18.02   
123  Overhead Door Installer  $15.50  $0.84  $16.34   
124  Painter  $17.00  $5.00  $22.00   
125  Pavement Marking Operator  $28.10  $15.00  $43.10   
129  Plasterer  $17.00  $5.00  $22.00   
130  Plumber  $29.45  $3.79  $33.24  01/09/2013 
132  Refrigeration Mechanic  $24.75  $8.00  $32.75  01/09/2013 
133  Roofer or Waterproofer  $17.00  $2.03  $19.03   
134  Sheet Metal Worker  $20.66  $14.16  $34.82   
135  Steamfitter  $32.01  $15.93  $47.94  01/09/2013 
137  Teledata Technician or Installer  $18.85  $5.00  $23.85   
138  Temperature Control Installer  $22.00  $3.06  $25.06  01/09/2013 
139  Terrazzo Finisher  $26.57  $16.00  $42.57   
140  Terrazzo Mechanic  $30.01  $17.13  $47.14   
141  Tile Finisher  $20.60  $3.60  $24.20   
142  Tile Setter  $20.43  $8.00  $28.43   
143  Tuckpointer, Caulker or Cleaner  $32.50  $2.84  $35.34   
146  Well Driller or Pump Installer  $27.60  $1.35  $28.95   
147  Siding Installer  $17.00  $1.90  $18.90   

Change
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TRUCK DRIVERS HBR FB's   Total  Date
201  Single Axle or Two Axle  $22.00  $0.68  $22.68   
203  Three or More Axle  $22.00  $0.66  $22.66   
205  Pavement Marking Vehicle  $20.85  $11.02  $31.87   
207  Truck Mechanic  $19.00  $1.85  $20.85   

Change
LABORERS HBR FB's   Total  Date
301  General Laborer  $15.65  $4.68  $20.33   
302  Asbestos Abatement Worker  $18.00  $7.53  $25.53   
303  Landscaper  $21.00  $2.54  $23.54   
311  Fiber Optic Laborer (Outside, Other Than Concrete

Encased) 
$17.81  $12.22  $30.03   

315  Final Construction Clean-Up Worker  $15.00  $0.00  $15.00   

Change
HEAVY EQUIPMENT OPERATORS: RESIDENTIAL OR
AGRICULTURAL CONSTRUCTION

HBR FB's   Total  Date

557  Asphalt Heater, Planer & Scarifier; Asphalt Milling
Machine; Asphalt Screed; Backhoe (Track Type); ... 

$22.00  $0.66  $22.66   

558  Air Compressor (&/or 400 CFM or Over); Air, Electric or
Hydraulic Jacking System; Backfiller; Beltin... 

$22.00  $0.84  $22.84   
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Right of Entry (ROE) Information 
Cost is $750.00 for application 

 
 
The CN requires everyone (contractor, consultants, etc) working on CN property to have a Right-of-Entry (ROE) 
agreement. ROE agreement application is handled by contacting me by email. Once we receive the information 
requested below, we will draw up a ROE Agreement. We will forward two copies to you for your execution. After 
you sign the agreement you will return both copies, a check for $750.00 and proof of insurance, together in one 
package, to me. Your application will be delayed if we receive the required documents in pieces. I will have the 
ROE signed by the railroad and return a fully executed copy for you. Only then is your company good to go after 
securing a flagman. 
 
Please use this form and email it back as a word document if possible. Just fill in the gray areas. 
 

Contact name –       
 
Name of contractor -       
 
Street Address –       
 
City, State, Zip –       
 
Telephone –        
 
Reason for ROE –       
 
Duration of ROE –       
 
Location of project –       
 
FRA/AAR/DOT Crossing No. –       
If unable to locate this number at jobsite, please use following links to obtain 
 
In Ilinois 
http://www.icc.illinois.gov/railroad/advanced.aspx? 
 
In Iowa (also see Federal link) 
http://safetydata.fra.dot.gov/officeofsafety/publicsite/crossing/xingqryloc.aspx  
http://www.iowadot.gov/iowarail/crossings/crossingidentification.htm 
 
If project job site does not have a FRA/AAR/DOT Crossing Number, please attach an aerial 
snapshot to help identify specific location. 
 
Public Agency’s Project No. –       
 
Public agency Easement No. (if known) –       

 
 
ROE may take up to 6+ weeks to obtain 

 



 
FAQ 

 
 
What are the insurance requirements? 
 

We allow others to come onto our property to perform work for other parties.  These would include 
rights of entry to allow survey or inspection work, licenses to install pipelines and wirelines, and similar projects.  
Before commencing work, and until this Agreement shall be terminated, you shall provide and maintain the 
following insurance in form and amount with companies satisfactory to and as approved by the RAILROAD.  
  

a. Statutory Workers Compensation and Employer’s Liability insurance. 

b. Automobile Liability in an amount not less than $1,000,000 dollars combined single limit. 

c. Comprehensive General Liability in an amount not less than $5,000,000 dollars per occurrence, with an 
aggregate limit of not less than $10,000,000 dollars.  The Policy must name the appropriate 
RAILROAD and its Parents as an Additional Insured in the following form; 

appropriate RAILROAD name and its Parents 
Attn: Rob Glass 
17641 South Ashland Avenue 
Homewood, IL 60430 
708.332.6673 (office) 
Rob.Glass@cn.ca 

 
The Policy must not contain any exclusions related to:  

1. Doing business or undertaking construction or demolition on, near, or adjacent to railroad 
facilities. 

2. Loss or damage resulting from surface, subsurface pollution contamination or seepage, or  

Before commencing work, you shall deliver to the RAILROAD a certificate of insurance evidencing the 
foregoing coverage and upon request you shall deliver a certified, true and complete copy of the policy 
or policies.  An ILDOT contractor can use the insurance submitted for the ILDOT project but will have to 
attach an "Accord Form Certificate" to the Right of Entry Agreement. All others will need to submit 
appropriate proof of insurance, which may be a copy of the policy.  The policies shall provide for not 
less that ten (10) days prior written notice to the RAILROAD of cancellation of or any material change 
in, the policies; and shall contain the waiver of right of subrogation.  
  
It is understood and agreed that the foregoing insurance coverage is not intended to, and shall not, 
relieve you from or serve to limit your liability under the indemnity provisions of any applicable 
agreement.  
  
It is further understood and agreed that, so long as the Agreement shall remain in force, the RAILROAD 

shall have the right, from time to time, to revise the amount or form of insurance coverage provided as 
circumstances or changing economic conditions may require.  The RAILROAD shall give you written notice of 
any such requested change at least thirty (30) days prior to the date of expiration of the then existing policy or 
policies; and you agree to, and shall, thereupon provide the RAILROAD with such revised policy or policies 
thereof. 

 
If your policy contains the exclusion for work taking place in the vicinity of railroad tracks, you must 

obtain your own Railroad Protective Liability Policy (RRPL). Such insurance shall have a minimum combined 
single limit of $5,000,000 per occurrence with an aggregate limit of at least $10,000,000. The following is an 
option to get the RRPL from a CN approved vendor: 

 
www.Railroadprotectivesolutions.com 

 
 Others using our property can not be added to our single RRPL program.  However, many of our 
contracts with these persons do require RPL coverage (in addition to CGL coverage), and we have found that 
sometimes RRPL coverage can be difficult to locate.  We have therefore located an insurance broker that can 



provide CN’s required RRPL coverage at market-based rates, which should be of great assistance to companies 
that are not used to the usual railroad insurance requirements.  A link  to Railroad Protective Solutions will also 
be installed on CN’s web site (http://www.cn.ca/en/public-issues-insurance-requirements.htm) where these 
persons can make a prompt request for RRPL coverage, thereby helping anyone who has trouble locating a 
vendor for RRPL coverage.  Note that we are not requiring these persons to use this insurance vendor for their 
RRPL coverage.  If they wish to secure the RPL coverage through their own broker, they may do so.  Rather, we 
are simply providing it as a convenience; an option for persons wishing to use CN property.  The RPL policy 
must name the appropriate RAILROAD and its Parents Insured in the following form; 

 
appropriate RAILROAD name and its Parents 
Attn: Rob Glass 
17641 South Ashland Avenue 
Homewood, IL 60430 
708.332.6673 (office) 
Rob.Glass@cn.ca 

 
All insurance submittals for approval are to be directed to Rob Glass at address and/or email shown above. 
 
Is safety training required? 
 

ALL contractor personal will have to comply with CN safety requirements including and before entering 
upon the property of the Railroad for performance of any work, secure permission from the Engineering 
Superintendent of the Railroad Company or his authorized representative for the occupancy and use of the 
Railroad's property and shall confer with the Railroad relative to requirements for railroad clearances, operation 
and general safety regulations. All employees of contractors not hired by CN that will work on CN property are 
required to have minimum CN Safety and Security Awareness training. This training can be obtained through the 
eRailSafe.com website.  If not done before, the contractor must contact CN Special Agent James Conroy at 708-
332-5947 or James.Conroy@cn.ca to be issued a vendor number prior to accessing the noted website.  This 
training is good for a period of two years. 

a. Such employees have been exempted from undergoing the background check portion of the 
eRailSafe.com process, but must take and pass the required Safety and Security Awareness 
exam portion.  

b. EXCEPTION: CN has exempted those it classifies as “Delivery Persons” from this training.  
This will include contractors such as UPS, FedEx, trucking companies, etc. who merely access 
the property to supply materials or equipment. 

 
 
What are the flagman rates? 
 
Flagman Rates CN and State DOT projects - 
 
Daily rate - (Monday thru Friday $840.00/day average) 
 
 Basic rate - up to 8 hours of work = $600.00 
  
 Overtime rate - hours in excess of 8 hours = $120.00/hr 
 
 Weekend or holiday rate = $120.00 per hour with a 8 hour minimum or $960.00 
 
All Others - 
 
Daily rate - (Monday thru Friday $1000.00/day average) 
 
 Basic rate - up to 8 hours of work = $1000.00 
 
 Overtime rate - hours in excess of 8 hours = $150.00/hr 
 
 Weekend or holiday rate = $150.00 per hour with a 8 hour minimum or $1,500.00 

 
 
Email the above back to      griffi05@cn.ca 
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5 CONSTRUCTION DRAWINGS

FOR         REVIEW

LOCATION

PROJECT 

Vicinity Map

NOTES:

N

REVISIONS
DATE BY

APPROVALS

OFFICE     OF     TECH.    SERVICE     ENGINEER

SCALE: AS NOTED

WISCONSIN CENTRAL, LTD

NORTHERN DIVISION

WAUKESHA SUB.

FOND DU LAC, WISCONSIN

FOND DU LAC, WISCONSIN  54937

FOND DU LAC COUNTY

MCNEILUS STEEL INC.
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TRACKAGE     TO     SERVE:         MCNEILUS STEEL, IN.

DRAWN BY: TMG
CHECKED BY: FMH DATE: 09/17/2012

  

FOND DU LACRR STATION: 

154.0MILE POST:

WAUKESHASUBDIVISION: 

Industry to perform intraplant switching.  Capacity based on 65FT Railcar lengths.

CN drop and pull service for up to (14) cars.  Manifest inbound/outbound tracks 1 and 2.

OPERATING PLAN

PROCESSING BUILDING

PROPOSED COIL

R-1 OF 4
SHEET DWG.  NO:  CONST

FILE:  12KLLR01

PLANNERS   ARCHITECTS   BUILDERS

Keller

TM

FAX   (715)  849-3181

www.kellerbuilds.com

PHONE  (715)  849-3141

Wausau, WI  54401

Suite 314

2620 Stewart AvenueW177 N9856 Rivercrest Dr.

Suite 104

Germantown, WI  53022

PHONE  (262)  250-9710

1-800-236-2534

FAX   (262)  250-9740

FAX   (920)  766-5004

PHONE  (920)  766-5795  or  1-800-236-2534

Kaukauna, WI  54130

N216 State Road 55  P.O. Box 620

WAUSAUMILWAUKEE

FOX CITIES

(14) CARS EACH

CN DROP & PULL TRACKS
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LOCATION

PROJECT 
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X-1 to X-4

R-4

R-3

R-2

R-1

Sheet Number:

151
151

151
41

45

23

Marblehead

Lamartine

Fond Du Lac

HEADROOM (2) CARS

INDUSTRY SWITCHING 

Datum - Fond Du Lac County for HZ and NAD 88 for Vert.

Arrow marked on Hydrant.  East side of East Larsen Drive

Benchmark: ELEV: 822.53

Crossing at Grade.  DOT# 690097B

approximate centerline of Kohlman Road - Public 

MP 154.07 Waukesha Sub E.S. 8133+19 

CN milepost and stationing based on CN Val Maps.

Stationing:

BENCHMARKS:

D
R

E
A

S
T

BENCHMARK

BUILDING
EXISTING MCNEILUS

Track Cross Sections

Typical Track Details 

Track "2" & "3" Profiles

Track "1" Plan & Profile - STA 0+00 to EOT

Title Sheet

Sheet Title:

SHEET INDEX

rail spur in concrete areas detail.  Construct (3) earthen bumpers. 

per rail spur in gravel areas detail.  Construct 560TF with 7"x9"x10' crossties per 

Construct 631TF with 7"x9"x10' crossties and timber flangeway protection

Construct 3,617TF with 7"x9"x8.5' crossties per typical track cross section.

Install (3) RH No.10 115# turnouts, and (1) Double Switch point derail.  

INDUSTRY

No work by CN forces.

CN

SCOPE OF WORK

DATED 2011

**TRACK CONSTRUCTION MUST COMPLY WITH CN INDUSTRIAL TRACK SPECIFICATIONS

CN AUTHORITIES PRIOR TO ANY SITE WORK.

CONSTRUCTION DETAILS FOR THIS WORK MUST BE SUBMITTED TO, AND APPROVED BY 

PROPOSED BUILDINGS AND ROADWAYS TO BE COMPLETED BY OTHERS.  

MODIFICATIONS OR PROTECTION TO BE COMPLETED BY OTHERS.  

ALL SITE GRADING, SUBBALLAST CONSTRUCTION, DRAINAGE STRUCTURE AND UTILITY 
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fax: 925.403.5334
phone: 414.405.7682
Dousman, Wisconsin 53118 
S50 W34326 Ridgeway Drive

SOUTHERN REGION
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